Datum objave: 08.07.2020 14:27

VPRASANJE

General Part of LTSA, Article 7.3

If the tenderers are unable to attend the visit on 10 July 2020, the Contracting Authority will organize an additional date for
the visit on 27 July 2020 (date) at 10:00 hours (CET).

Clarification question:

Considering recent changes caused by Covid virus some foreign site visit participants might be prevented to enter Slovenia,
kindly ask you to confirm that in this case, and in line with Article 7.3, Contracting Authority will organize additional date for
site visit.

ODGOVOR

The Contracting Authority has already provided an additional date (27.7.2020 at 10:00 hours (CET)) if such circumstances
occur. In case that additional date will be needed (due COVID circumstances) the Contracting Authority will provide an
additional date for the inspection.

Naroc¢nik je v primeru taksnih okolis¢in Ze navedel dodaten datum (27.7.2020 ob 10:00 (CET)). V primeru, da bo potreben
dodaten datum (zaradi okolis¢in COVID) bo narocnik zagotovil dodaten datum pregleda.

Datum objave: 08.07.2020 14:28

VPRASANJE

General Part of LTSA, Article 11.1 TENDER DOCUMENTS

The tender documents shall be comprised of the documents listed in Item 15 of these documents and means of proof listed
in Item 8 of these documents.

Clarification question:
As Article 15 of General Part of LTSA refers to Legal protection, kindly ask you to confirm that request to participate shall be
comprised of the documents listed in Article 16 Appendices and means of proof listed in Article 8 Qualitative selection

ODGOVOR

Contracting Authority informs that regarding first paragraph point 11.1 of General part of documentation (11.1 TENDER
DOCUMENTS) was made an editorial error instead of number 15 is number 16 (the correct sentence is: The tender
documents shall be comprised of the documents listed in Item 16 of these documents and means of proof listed in Item 8 of
these documents).

Naroc¢nik obvesca, da je bila v zvezi s prvim odstavkom tocke 11.1 Splosnega dela dokumentacije (11.1 RAZPISNA
DOKUMENTACIJA) narejena redakcijska napaka. Namesto Stevilke 15 je bila navedena Stevilka 16 (pravilni stavek se glasi:
Razpisno dokumentacijo sestavljajo dokumenti, navedeni pod tocko 16 te dokumentacije ter dokazila, navedena pod tocko
8 te dokumentacije).

Datum objave: 08.07.2020 14:28

VPRASANJE

General Part of LTSA, Article 11.1 TENDER DOCUMENTS

The tender documents shall be comprised of the documents listed in Item 15 of these documents and means of proof listed
in Item 8 of these documents.

Clarification question:
Since Article 15 of General Part of LTSA refers to Legal protection, kindly ask you to clarify that request to participate shall
be comprised of the documents listed in Article 16 Appendices and means of proof listed in Article 8 Qualitative selection

ODGOVOR

Contracting Authority informs that regarding first paragraph point 11.1 of General part of documentation (11.1 TENDER
DOCUMENTS) was made an editorial error instead of number 15 is number 16 (the correct sentence is: The tender
documents shall be comprised of the documents listed in Item 16 of these documents and means of proof listed in Item 8 of
these documents).

Naroc¢nik obvesca, da je bila v zvezi s prvim odstavkom tocke 11.1 Splosnega dela dokumentacije (11.1 RAZPISNA
DOKUMENTACIJA) narejena redakcijska napaka. Namesto sStevilke 15 je bila navedena Stevilka 16 (pravilni stavek se glasi:
Razpisno dokumentacijo sestavljajo dokumenti, navedeni pod tocko 16 te dokumentacije ter dokazila, navedena pod tocko
8 te dokumentacije).



Datum objave: 08.07.2020 14:28

VPRASANJE

General Part of LTSA, Article 11.3.2 Subcontracting

If the tenderer intends to conduct the public contract with subcontractors, the tenderer shall submit in the request to
participate/the tender:

- The list of subcontractors, together with an indication of the scope of works assumed by each subcontractor and
estimated share of assumed scope of works in relation to the total scope of works.

- Subcontractor information.

- Consent or power of attorney from the contractor and subcontractor

Clarification request:
Kindly ask you to confirm that above mentioned Consent or power of attorney from the contractor and subcontractor
refers to Appendix Nr. 8 - Consent or authorization of the contractor and subcontractor

ODGOVOR
We can confirm. that above mentioned Consent or power of attorney from the contractor and subcontractor refers to
Appendix Nr. 8 - Consent or authorization of the contractor and subcontractor.

Potrjujemo, da se zgoraj omenjeno soglasje oz. pooblastilo izvajalca in podizvajalca nanasa na Prilogo 8 — Soglasje oz.
pooblastilo izvajalca in podizvajalca.

Datum objave: 08.07.2020 14:29
VPRASANJE
Spostovani,

prosim vas za dostop do tehnicne specifikacije saj je ne najdemo v pripetih datotekah.
Lep in uspesen teden

ODGOVOR

V skladu s tocko 7.1 Splosnega dela dokumentacije narocnik zaradi varovanja posebej obcutljivih informacij v skladu z
drugim odstavkom 61. ¢lena ZJN-3 ni mogel objaviti vse dokumentacije na portalu javnih narocil. Ker vsebuje pomembne
podatke o obratovanju kriti¢ne infrastrukture, je bilo mogoce zaprti del dokumentacije pridobiti po predhodni najavi
prosnje za brezpla¢no zagotovitev zaprtega dela in po podpisu pogodbe o nerazkritju podatkov z narocnikom. Potencialni
ponudniki so lahko zaprti del dokumentacije narocili po elektronski posti na javna.narocila@te-sostanj.si najkasneje do
29.06.2020 do 10. ure (CET).

Datum objave: 10.07.2020 09:26
Spostovani,

obvescamo vas, da bo narocnik zaradi poostrenih ukrepov iz naslova COVID-19 razmer ogled v razpisanih terminih izvedel v
locenih, manjsih skupinah (ob 10.00 uri in 14.00 uri).
Komandna soba bo na voljo za ogled preko virtualnega posnetka.

Lep pozdrav.

Datum objave: 14.07.2020 08:35
VPRASANJE
General Part of LTSA, Article 8.1.1. Exclusion grounds

In line with Article 8.1.1. at prequalification phase tenderer needs to provide following evidence for grounds of exclusion
listed under subarticles 1 - 5:

- ESPD

- Evidence to demonstrate that the tenderer/co-tenderer/subcontractor is not subject to the above-listed grounds for
exclusion

for:

- the tenderer;

- all partners in a joint request to participate/a joint tender;



- all subcontractors

Clarification request:

Kindly ask you to confirm that:

- at prequalification phase, as evidence for grounds of exclusion listed in 8.1.1. tenderer needs to provide only ESPD
documents

- other evidence to demonstrate that the tenderer/co-tenderer/subcontractor is not subject to the above-listed grounds for
exclusion as stated in Article 8.1.1:

- does not need to be submitted at prequalification phase

- has to be submitted only upon the Contracting Authoritys request

Our understanding is that purpose of ESPD form is to reduce number of documents that all contractors need to submit
together with the offer and that supporting documents will be required only from the company that will be awarded with
the contract.

ODGOVOR

As specified in the General part of procurement documents, the tenderer must already when submitting request to
participate submit ESPD and all evidence confirming /proving that no grounds for exclusion have been given for the
tenderer / co-tenderer / tenderer (listed in point 8.1.1).

If ESPD does not contain information on free direct access to national databases (web address of the database,
identification information, if required, and a consent for the Contracting Authority to obtain the evidence) where the
Contracting Authority can obtain certificates and other necessary information, the tenderer shall be obliged to submit,
upon the Contracting Authoritys request, within the time period set by the Contracting Authority, supporting documents or
other documentary evidence proving the fulfilment of the set conditions.

If the country in which the tenderer (or other economic operators, if applicable) is established does not issue the required
means of proof as requested by the Contracting Authority, the tenderer (or other economic operators, if applicable) may
submit a declaration on oath. If in the country in which the tenderer (or other economic operators, if applicable) is
established, there is no provision for declarations on oath, the tenderer (or other economic operators, if applicable) may
submit a declaration made by the person concerned before a competent judicial or administrative authority, a notary or a
competent professional or trade organisation in the country of origin of this person or in the country where the tenderer
(or other economic operators, if applicable) is established.

Kot je navedeno v Splosnem delu razpisne dokumentacije, mora ponudnik Ze ob vloZzitvi prijave za sodelovanje priloZiti
enotni evropski dokument v zvezi z oddajo javnega narocila (ESPD) in vsa dokazila, ki potrjujejo/dokazujejo, da ponudniku
niso bili predloZeni razlogi za zavrnitev (seznam je pod tocko 8.1.1.).

Ce enotni evropski dokument v zvezi z oddajo javnega narocila (ESPD) ne vsebuje informacije o prostem neposrednem
dostopu do nacionalnih baz podatkov (spletni naslov podatkovne baze, identifikacijski podatki, ¢e so potrebni, ter soglasje,
da lahko narocnik pridobi dokaze), od koder lahko narocnik pridobi certifikate in druge potrebne informacije, mora
ponudnik na zahtevo narocnika in v roku, ki ga postavi narocnik, predloziti podporne dokumente in druga dokazila, ki
dokazujejo izpolnjevanje postavljenih pogojev.

Ce drzava, v kateri je ponudnik (ali morebiten drug poslovni subjekt) ustanovljen, ne izdaja potrebnih dokazil, kakréna
zahteva naroénik, lahko ponudnik (ali morebiten drug poslovni subjekt) predloZi izjavo pod prisego. Ce v drzavi, v kateri je
ponudnik (ali morebiten drug poslovni subjekt) ustanovljen, izjave pod prisego niso v uporabi, lahko ponudnik (ali
morebiten drug poslovni subjekt) predloZi izjavo odgovorne osebe podano pred pristojnim sodnim ali administrativnim
organom, notarjem ali pristojno strokovno ali trgovsko organizacijo v drzavi izvora osebe ali v drzavi, kjer je ponudnik (ali
morebiten drug poslovni subjekt) ustanovljen.

Datum objave: 06.08.2020 13:40

VPRASANJE

Technical documentation

Clarification request:

Are there any technical inspections reports, reports on past repair works and on replacement of parts (incl. pressure parts)
existing?

Is it possible for Contracting Authority to submit these technical inspection reports?

Are there any known problems related to the following components: grate, burner, ignition burner?



ODGOVOR

The Tenderer must acknowledge that, the Unit has been maintained by TES and its subcontractors, to their best judgement
and as they deem fit, and, due to following the principles of condition-based maintenance, to a certain extent in deviation
from the OEM Recommendations and Prudent Industry Practice. The Contractor shall take over the Planned Maintenance
of the Unit (and any other maintenance, works and Services on the Unit in accordance with this Contract) in the as is
condition of the Unit, meaning that the Contractor shall cover all costs related to the condition of the Unit, and that the
Contractor shall not be entitled to any claims, objections, or the like, relying on (or related to) the condition of the Unit at
the time of conclusion of the Contract, and any such remedies are waived by the Contractor. The cost of executing the
Works shall be at the risk of the Contractor, who shall be deemed to have taken into account of all circumstances which
may affect such cost in the Contract Price.

Ponudnik mora priznati, da je TES s podizvajalci vzdrzeval blok po svojih najboljsih moéeh in, v skladu z na¢elom vzdrzevanja
na podlagi stanja, z nekaterimi manjsimi odstopanji od priporocil proizvajalca in preudarno prakso v industriji. lzvajalec bo
prevzel nacrtovano vzdrZevanje bloka (in vse drugo vzdrZevanje, dela in storitve na bloku pod to pogodbo) v stanju bloka, v
kakrsnem je, kar pomeni, da bo izvajalec kril vse stroske, povezane s stanjem bloka, in da izvajalec ni upravi¢en do
reklamacij, ugovorov ipd. v povezavi s stanjem bloka v ¢asu sklenitve pogodbe. Izvajalec se odpoveduje vsakrsnim tovrstnim
sredstvom. Strosek izvedbe del je na strani izvajalca, za katerega se smatra, da je vse okolis¢ine, ki bi utegnile vplivati na
strosek, vracunal v pogodbeno ceno.

Datum objave: 06.08.2020 13:52

VPRASANJE

Technical documentation, Appendix F1

Clarification request:

Please confirm the air nozzles mentioned in Appendix F1 under "Air ducting, windboxes" refer to the air nozzles at burner
assembly (connecting to the burner).

Technical documentation, Appendix A: Covered Equipment

Clarification request:

Please confirm that the water lance blower system belongs to category "A.1 Major equipment.” Please confirm that full
scope coverage is considered for this particular equipment.

Technical documentation, Appendix B: Scope of Planned Maintenance
Clarification:
Please note that the Stroke Test feature is not available and therefore the Valve Closing time as well

Technical documentation

Clarification request:

Please provide details of laydown area for Contractors site accommodation, ie area, power supplies, water and sewerage
availability, distance to Boiler House.

Technical documentation
Clarification request:
Would Contractor be given access to use the existing site Workshop?

Technical documentation
Clarification request:
Are there suitable laydown areas for Contractor use local to Boiler house, and if so, approximate size.

Technical documentation
Clarification request:
Are there suitable laydown areas for Contractor use local to Boiler house, and if so, approximate size?

Technical documentation
Clarification request:
Please provide dimensions for existing winch wells, and capacity of existing hoist.

Technical documentation
Clarification request:
Please provide dimensions and capacity for the goods lift.



Technical documentation

Clarification request:

Please advise what type of electricity sockets are available on the boiler, and whether these will be available during the
inspection period.

Technical documentation
Clarification request:
Please provide details of the inspection scheme carried out by TES Notified body.

ODGOVOR

Technical documentation, Appendix F1

Clarification request:

Please confirm the air nozzles mentioned in Appendix F1 under "Air ducting, windboxes" refer to the air nozzles at burner
assembly (connecting to the burner). Contracting Authority confirms. Narocnik potrjuje navedeno.

Technical documentation, Appendix A: Covered Equipment

Clarification request:

Please confirm that the water lance blower system belongs to category "A.1 Major equipment.” Please confirm that full
scope coverage is considered for this particular equipment. Contracting Authority confirms. Narocnik potrjuje navedeno.

Technical documentation, Appendix B: Scope of Planned Maintenance

Clarification:

Please note that the Stroke Test feature is not available and therefore the Valve Closing time as well. The stroke test is part
of inspection of steam and control valves during B inspection.

Technical documentation

Clarification request:

Please provide details of laydown area for Contractors site accommodation, ie area, power supplies, water and sewerage
availability, distance to Boiler House.

After signing the contract the Contract Authority will inform selected contractor about above details that will be available.
Naroc¢nik bo o zgoraj omenjenih podrobnostih obvestil izbranega izvajalca po podpisu pogodbe.

Technical documentation

Clarification request:

Would Contractor be given access to use the existing site Workshop? Yes.
Prosnja za razjasnitev:

Ali bo izvajalec imel dostop do obstojece delavnice na objektu? Da.

Technical documentation

Clarification request:

Are there suitable laydown areas for Contractor use local to Boiler house, and if so, approximate size. Contracting Authority
will provide details regarding laydown after signing the contract.

vivy

Naroc¢nik bo podrobnosti o odloZis¢u materiala in opreme podal po podpisu pogodbe.

Technical documentation

Clarification request:

Are there suitable laydown areas for Contractor use local to Boiler house, and if so, approximate size? Contracting Authority
will provide details regarding laydown after signing the contract.

vivy

Naroc¢nik bo podrobnosti o odloZis¢u materiala in opreme podal po podpisu pogodbe.

Technical documentation

Clarification request:

Please provide dimensions for existing winch wells, and capacity of existing hoist.

Winch wells and hoist specification will be provided as closed part of the documentation.

Attachment: Hoists.7z-Will be provided in accordance with procurement documentation as closed part of documentation.
Priloga: Dvigala.7z V skladu z razpisno dokumentacijo bo priloga podana v zaprtem delu dokumentacije.

Technical documentation

Clarification request:

Please provide dimensions and capacity for the goods lift.
There are two goods lifts available:



Na voljo sta dve dvigali za blago:
049 m; 2550 kg; 2000 mm x2400 mm x2400 mm;
0130 m; 2500 kg; 1750 mm x 2670 mm x2300 mm;

Technical documentation

Clarification request:

Please advise what type of electricity sockets are available on the boiler, and whether these will be available during the
inspection period.

24V, 220V, 380V sockets are available.

Na voljo so vti¢nice 24V, 220V in 380V.

Technical documentation

Clarification request:

Please provide details of the inspection scheme carried out by TES Notified body.

All required inspections are provided by authorized notified body in accordance with applicable Slovenian legislation, which
now determines:

Steam boiler and pipelines, outer inspection every 3 years, internal inspection with pressure test every 6 years,
Pressure equipment (pressure vessels, safety valves), annual inspections,

inspection of Ex equipment, per period three years.

Vse potrebne preglede bo opravil pooblasceni priglaseni organ v skladu z veljavno slovensko zakonodajo, ki zdaj doloca
naslednje:

Parni kotel in cevovodi, pregled zunanjosti vsaka 3 leta, pregled notranjosti s tlacnim preizkusom vsakih 6 let.

Tla¢na oprema (tlacne posode, varnostni ventili) — letni pregledi.

Pregled Ex opreme, na 3 leta.

Datum objave: 11.08.2020 14:33

VPRASANJE

Technical documentation

Clarification request:

Please share with the Bidders Belt width of the conveyor between the coal yard and the tripper car upstream of the coal
bunkers.

Is there any Metal Cord and or Chlorine in this Belt?

Kindly ask you to provide all relevant drawings of the main belt conveyor from the Coal Yard to the Bunkers.

Technical documentation, 5.3.3 General Project Scope
Is there the need to have a replica of all the information about employee time tracking; capital and administrative costs
tracking; accounting; inventory management; procurement; budgeting and financial reporting?

Technical documentation 5.3.9.1 Asset Creation and Retrieval
Kindly ask you to specify in detail what is the scope.

Technical documentation, 5.3.9.2 Work Management & Execution Process
Please note that this is a specific capability of SAP not available on APM, kindly ask you to specify better the need to have
this feature available in APM.

Technical documentation 5.3.9.13 Mobile Tool
Please specify if this option must be included in the scope or not as into the brackets is specified that mobile use is not

preferred.

Technical documentation 5.3.9.3 Shutdown Planning
This is a specific capability of SAP not available on APM.

Technical documentation 5.3.9.4 Recurring Planned Maintenance Compressor
This is a specific capability of SAP not available on APM.

Technical documentation 5.3.9.7 Scheduling
This is a specific capability of SAP not available on APM.

Technical documentation 5.3.9.8 Task Templates
This is a specific capability of SAP is not available on APM.

Technical documentation 5.3.9.9 Capital Plan Development



This is a specific capability of SAP in not available on APM.

Technical documentation 5.3.9.14 Time and Cost Tracking
This is a specific capability of SAP is not available on APM.

Technical documentation 5.3.9.5 Inspection rounds

Round is in the Demo requirements, but not in the Scope of Service. Is Contracting Authority already using Rounds
capability on SAP? How many routes are available?

Bidders need to include Rounds in the Scope of service?

Technical documentation
Please specify the needs in APM in details and the Kos/SPICa capability in term of data export and/or connectivity.

ODGOVOR

Technical documentation

Clarification request:

Please share with the Bidders Belt width of the conveyor between the coal yard and the tripper car upstream of the coal
bunkers.

Is there any Metal Cord and or Chlorine in this Belt?

Kindly ask you to provide all relevant drawings of the main belt conveyor from the Coal Yard to the Bunkers.

Belt specification will be provided as closed part of the documentation.

Attachment: TRANSPORT PREMOGA.msg- Will be provided in accordance with procurement documentation as closed part
of documentation.

Specifikacije transportnega traku bodo podane v okviru zaprtega dela dokumentacije.

Priloga: TRANSPORT PREMOGA.msg bo podana v skladu s razpisno dokumentacijo v okviru zaprtega dela dokumentacije.

Technical documentation, 5.3.3 General Project Scope

Is there the need to have a replica of all the information about employee time tracking; capital and administrative costs
tracking; accounting; inventory management; procurement; budgeting and financial reporting?

It is not necessary to replicate all information but integrations with supporting solutions must be defined including data
synchronization as required.

Vseh informacij ni treba kopirati, vendar pa je treba opredeliti integracijo s podpornimi resitvami, vklju¢no s sinhronizacijo
podatkov, Ce je potrebna.

Technical documentation 5.3.9.1 Asset Creation and Retrieval

Kindly ask you to specify in detail what is the scope.

In demonstrations of the Tenderers offering the method of creating, retrieving (including historical), and organizing assets
within a hierarchical asset register must be demonstrated.

V prikazu ponudbe ponudnika mora biti prikazana metoda ustvarjanja, pridobivanja (tudi zgodovinskega) in organiziranja
premoZzenja znotraj hierarhi¢nega registra sredstev.

Technical documentation, 5.3.9.2 Work Management & Execution Process

Please note that this is a specific capability of SAP not available on APM, kindly ask you to specify better the need to have
this feature available in APM.

Work program, work order, permit to work and closure of work stays as part of SAP, but integration of the APM with SAP
for these functions must be demonstrated, i.e. if the APM initiates a Work Order in SAP demonstrate this process.
Delovni program, delovni nalog, dovoljenje za delo in obvestilo o prenehaju del ostanejo del SAP, vseeno pa mora biti
prikazana integracija APM za te funkcije, t.j. ce APM v SAP izda delovni nalog, mora biti ta proces prikazan.

Technical documentation 5.3.9.13 Mobile Tool

Please specify if this option must be included in the scope or not as into the brackets is specified that mobile use is not
preferred.

This option must be included.

Ta moZnost mora biti vkljuéena.

Technical documentation 5.3.9.3 Shutdown Planning
This is a specific capability of SAP not available on APM.
If specifically a function of SAP demonstrate the coordination with the APM solution in support of the request.

Technical documentation 5.3.9.4 Recurring Planned Maintenance Compressor



This is a specific capability of SAP not available on APM.
If specifically a function of SAP demonstrate the coordination with the APM solution in support of the request.
Ce gre za funkcijo SAP-a, v podporo svojemu zahtevku predstavite koordinacijo z resitvijo APM.

Technical documentation 5.3.9.7 Scheduling

This is a specific capability of SAP not available on APM.

If specifically a function of SAP demonstrate the coordination with the APM solution in support of the request.
Technical documentation 5.3.9.8 Task Templates

This is a specific capability of SAP is not available on APM.

If specifically a function of SAP demonstrate the coordination with the APM solution in support of the request.

Technical documentation 5.3.9.9 Capital Plan Development
This is a specific capability of SAP in not available on APM.
If specifically a function of SAP demonstrate the coordination with the APM solution in support of the request.

Technical documentation 5.3.9.14 Time and Cost Tracking
This is a specific capability of SAP is not available on APM.
If specifically a function of SAP demonstrate the coordination with the APM solution in support of the request.

Technical documentation 5.3.9.5 Inspection rounds

Round is in the Demo requirements, but not in the Scope of Service. Is Contracting Authority already using Rounds
capability on SAP? How many routes are available?

Bidders need to include Rounds in the Scope of service?

Rounds was used to describe the process of performing an inspection. Demonstrate the process of performing an
inspection, i.e. collect data in the field, and trigger a workflow that creates a work request based on the inspection results.
Izraz obhodi je bil uporabljen v smislu procesa izvajanja pregleda. PrikaZite proces izvajanja pregleda, t.j. zbirajte podatke na
terenu, ter sprozite tok dela, ki ustvari delovni nalog na osnovi izidov pregleda.

Technical documentation

Please specify the needs in APM in details and the Kos/SPICa capability in term of data export and/or connectivity.

KOS and SAP are synchronized by working hours for each individual worker. Estimated number for hours are defined in SAP
work order, the final number is after work execution corrected in KOS. SPICA is only providing start and end time of shift to
KOS for each individual worker.

SPICA nudi samo cas zacetka in konca izmene za KOS vsakega posameznega delavca.

Datum objave: 12.08.2020 13:50

VPRASANJE

Technical documentation

Please confirm that pipe supports and shock absorbers are Excluded Components.

Technical documentation, Article 5.5 Guaranteed Performance Commitments
Please confirm that Contractor can add other digital features/products in the future to improve further efficiency and/or
reliability in view of Article 5.5 of Technical documentation.

Technical documentation
Kindly ask you to share with Bidders current operating hours and number of starts of unit 6 (OH; starts and EOH count).

General Part for LTSA, APM, OPM and DCS migration, Article 3. METHOD OF CONTRACT AWARD

Due to the complexity of the tender and limitations caused by Covid19 virus, kindly ask you to extend due date for sending
Request to participate until 20.10.2020.

Also kindly ask you to extend the due date for clarification questions accordingly to 14.10.2020 - in line with Article 7.2
NOTIFICATIONS AND CLARIFICATIONS RELATED TO THE PROCUREMENT DOCUMENTS The Contracting Authority will
consider any requests for explanation of the documents or any other questions regarding the procurement as having been
made in due time if they are submitted up to and including six (6) days before the deadline for submission of requests to
participate/tenders.

ODGOVOR
Technical documentation



Please confirm that pipe supports and shock absorbers are Excluded Components.
Pipe supports and shock absorbers are included components.
Podpore cevi in blazilniki udarcev so sestavni deli, ki so vkljuceni.

Technical documentation, Article 5.5 Guaranteed Performance Commitments

Please confirm that Contractor can add other digital features/products in the future to improve further efficiency and/or
reliability in view of Article 5.5 of Technical documentation.

Contracting authority confirms. Narocnik potrjuje navedeno.

Technical documentation

Kindly ask you to share with Bidders current operating hours and number of starts of unit 6 (OH; starts and EOH count).

All requested data will be provided as closed part of the documentation.

Attachment: OH, EOH, starts of unit 6.png - Will be provided in accordance with procurement documentation as closed part
of documentation.

Priloga: OH, EOH, starts of unit 6.png — V skladu z razpisno dokumentacijo bo priloga podana v zaprtem delu dokumentacije.

General Part for LTSA, APM, OPM and DCS migration, Article 3. METHOD OF CONTRACT AWARD

Due to the complexity of the tender and limitations caused by Covid19 virus, kindly ask you to extend due date for sending
Request to participate until 20.10.2020.

Also kindly ask you to extend the due date for clarification questions accordingly to 14.10.2020 - in line with Article 7.2
NOTIFICATIONS AND CLARIFICATIONS RELATED TO THE PROCUREMENT DOCUMENTS The Contracting Authority will
consider any requests for explanation of the documents or any other questions regarding the procurement as having been
made in due time if they are submitted up to and including six (6) days before the deadline for submission of requests to
participate/tenders.

Contracting Authority confirms your proposal regarding extension of date for questions and the date of submission of
requests to participate/tenders.

New date for clarification questions is 25 September 2020 until 9:00 am (CET).

New date for submission of requests to participate is 15 October 2020 until 9:30 am (CET).

With this answer the Contracting Authority is at the same time changing the procurement documentation in this section.
Naroc¢nik sprejme vas predlog v zvezi s podaljsanjem roka za vprasanja in roka za oddajo vloge za sodelovanje/razpisne
vloge.

Novi datum za vprasanja je 25. september 2020 do 9.00 zjutraj (CET).

Novi datum za prijavo za sodelovanje je 15. oktober 2020 do 9.00 zjutraj (CET).

S tem odgovorom Narocnik spreminja tudi ta del razpisne dokumentacije.

Datum objave: 14.08.2020 07:36

VPRASANJE

Due facts that Unit 6 is strategic asset for Republic of Slovenia and knowing that availability of Unit 6 is very important KPI
logically references on similar plant are important factor for this tender. Its huge difference in Technology, KPIs and O&M
tasks for Coal Fire Power Plant (CFPP) and Gas Fired Combined/Simple Cycle (GFCC) meaning that complexity of CFPP is
couple of factor higher compare to GFCC.

In that respect and referring to tender document

Appendix H - Evaluation Matrix - Combined LTSA, OPM, APM and DCS - May 26;sheet Stage 1-Technical Capabilities; Part 5:
DCS Migration; Points number 1 18;

we assume that points 1-18 counts positively if proposed equivalent DCS platform was content of reference plants valid
exclusively for complete Coal Fire Power Plant (CFPP) covering boiler + turbine + balance of plant. Reference details could
be validated via direct contact of CFPP responsible person.

Please confirm above.

ODGOVOR
We confirm. Potrjujemo.

Datum objave: 14.08.2020 07:37

VPRASANJE

In a case of positive response on above question #1 and referring to tender document

Appendix H - Evaluation Matrix - Combined LTSA, OPM, APM and DCS - May 26;sheet Stage 1-Technical Capabilities; Part 5:
DCS Migration; Points number 19 52;



we assume that points 19-52 counts positively only if proposed equivalent DCS platform should include new request for
Boiler Protection System as describe in question #1 in addition to original request from document TECHNICAL
DOCUMENTATION May 29 2020.

Please confirm above.

ODGOVOR

We confirm. Complete DCS shall be compliant for Coal Fire Power Plant
Potrjujemo. Popolna zamenjava sistema vodenja bo v skladu s CFPP.

Datum objave: 14.08.2020 07:40

VPRASANJE

By checking tender documentation, specifically documents for Safety System (BPS-WSC):

TECHNICAL DOCUMENTATION May 29 2020.docx

STJO6IC------- N80MM705_C_ALSPA CONTROPLANT DCS Safety Boiler and WSC-Operating and Maintenance Manual.pdf in
Appendix J (AS BUILT version)

STJ-06-1C------ N80-SD-703 - Communication architectureSafety Boiler & WSC - Communication architecture - ALSPA
CONTROPLANT _5-12-2012.pdf in Appendix K.7

STJ-06-1C-N80-DO-503_C_DCS General Description - ALSPA CONTROPLANT DCS_28-09-2012.pdf in Appendix K.6

it is visible that separate Safety System CE3500 is used and that field signals are doubled in Safety System and ALSPA DCS.
After processing in Safety System these signals are returned to ALSPA DCS, either via HW or MODBUS connection for
further use e.g. control SW, HMI, trending, archiving

By our opinion and usual practice for similar Coal Fire Power Plants, much better approach in DCS replacement would be to
use Boiler Protection System which is fully integrated in new DCS and fulfills requirements from EN DIN 57116 / VDE 0116,
IEC61511 and safety requirements class SIL 1 to SIL 3 in accordance with IEC 61508 and category 2 to 4 in accordance with
EN 954-1 and to dismantle existing Boiler Protection System CE3500.

Fully integrated definition above means:

- All central components of the boiler protection (coupler, bus etc.) shall be of redundant design. All boiler protection
engineering, monitoring, alarming and diagnostic functions are identical to that of the control system. Thus, inconsistencies
in the system and operator operation errors are widely avoided.

- The engineering of fail-safe components (e.g. boiler protection) is to be carried out in the same engineering system as
main DCS

- All signals coming from the boiler protection are to be time-stamped and integrated into the DCS timestamp. The resulting
logic is to be displayed as a dynamic logic diagram in the central control system with the help of a schematic

- The simulation of signals (e.g. forcing input/output signals, set points etc.) during normal Unit/Boiler operation must be
possible.

- Boiler protection system software and function configuration shall be system-protected (by software or hardware) and
physically (suitable locks) against unauthorized persons interference (particularly against introducing changes in 1&C
functions configuration and databases)

- The DCS must have a consistent hardware platform for all plant areas. The same integrated hardware platform (the same
models of CPUs and 1/0O cards and the same cabinet type) must be used for all power plant automation tasks, i.e. all expert
and automation systems specialized for the base automation, turbine control and fail-safe automation are integrated into
the DCS. Engineering, diagnosis and maintenance for all components of the control system are carried out with the help of
the same hardware platform and can be displayed at any DCS workstation.

In this way faster implementation of new replacement DCS would be possible, and simplified wiring of field signals, with
integrated tools for engineering, HMI, archiving, diagnostic and troubleshooting of new integrated DCS and Boiler
Protection System would made future operation and maintenance of Unit simpler, faster and reliable, with better cyber
security and without compromising Safety Requirements and achieved SIL classifications.

Please confirm above as new mandatory request for this tender.

ODGOVOR

We agree with the possibility of implementation of DCS system where Boiler Protection System (BPS) is integrated in plant
DCS system. Requirement for such integrated DCS system is that protection part of DCS system fulfils requirements from EN
DIN 57116 / VDE 0116, IEC61511 and safety requirements class SIL 1 to SIL 3 in accordance with IEC 61508 and category 2
to 4 in accordance with EN 954-1. However, we emphasize that this approach is only a possibility and is not to be



interpreted as new mandatory request for this tender. The offer can take the approach either as initially provided or as you
proposed.

Strinjamo se z moznostjo implementacije sistema DCS, kjer je sistem za zascito kotla (BPS) integriran v sistem DCS. Pri
tak$nem integriranem sistemu DCS je zahtevano, da varnostni del sistema DCS izpolnjuje zahteve iz EN DIN 57116 / VDE
0116, IEC61511 ter varnostne zahteve razredov SIL1 do SIL3 v skladu z IEC 61508 in 2. do 4. kategorijo v skladu z EN-954-1.
Vendar pa opozarjamo, da je ta pristop samo ena od mozZnosti in se ne sme razlagati kot nova obvezna zahteva za ta razpis.
Ponudba vsebuje izbere pristop, kakrsen je bil omenjen na zacetku, ali pa v skladu z vasim predlogom.

Datum objave: 14.08.2020 11:41

VPRASANJE

Technical documentation, Article 5.5.1 Availability

Clarification request:

The outage in 2021 might not be executed by the Contractor due to separate tendering ongoing processes.

Furthermore, the Contractor intends to improve the reliability of the plant (GAI value) by means of deploying digital APM /
monitoring /site engineer during the first year of the contract.

For the reasons above, kindly ask Contracting Authority to confirm that availability improvement target will start 2 years
after contract commencement date (using the data of the previous 12 months).

Technical documentation, Article 5.5.1 Availability

Clarification request:

The reliability baseline of 95.71% is obtained by taking into account only Employers issues as assessed by the Employer
(TES) and as indicated in the cells K1L1M1 of appendix I.

Furthermore, some events in Employers issues includes the scope which is not covered by the Contract.

However, the calculation of availability during the Contract Term as per Article 5.5.1 will be done taking into account
contractor issues only.

For the reasons above 95.7% reliability baseline cannot be accepted.

Please note that such topic requires a deeper analysis of the Appendix | in direct discussion between tenderers and
Contracting Authority. Kindly ask you to review our comments and accept our proposal for discussion about reliability
baseline during phase 2 of the bidding process.

General Part for LTSA, APM, OPM and DCS migration, Appendix 1/Appendix 2

Clarification request:

As digital solutions with aim to improve heat rate and availability are not yet deployed at Contractings Authority site and as
further specific site assessment during execution will be needed, tenderer can envisage to try its best to reach the desired
improvement value requested by Contracting Authority, and tenderer would agrees to pay some fees if the desired
improvement are not reached, however tenderer cannot guarantee the value at this stage.

Therefore, kindly ask you to change expressions "guaranteed availability improvement" by "availability improvement
target" and "guaranteed heat rate improvement" by "heat rate improvement target" in Appendix 1 and 2, and in general in
any other document from the tender dossier.

Technical documentation, Article 5.1.4.1 Mandatory Spare Parts

Clarification request:

Kindly please provide to tenderers the latest and greatest inventory of parts currently held at site in electronic form (e.g.
excel file).

Please note that creation of potential missing spare parts list, manufacturing/order and delivery of those spare parts is a
long process, furthermore as the Term starts at signature of the contract, it is not feasible to have spare parts even ordered
before signature of the contract, therefore please confirm that the spare part list and price can be finalized and agreed at
the beginning of the contract after signature of the contract, potentially after an inventory check performed at site.

Once ordered the spare parts would then be delivered as soon as ready for shipping

Finally, please clarify the meaning of "the Contractor shall maintain inventory for parts not designated as Mandatory Spare
Parts by the Contractor, at the level recommended after the Contractors review of the inventory of parts at the Facility"? It
is understood that the contractor will assess the current spare parts at site, will then provide a mandatory spare part list
only for the scope of this contract as described in Appendix A, and then will provide the missing spare part at the beginning
of the Contract. However, any other parts would not be touched by contractor and therefore not the responsibility of the
contractor to maintain those non mandatory spare parts.

Technical documentation, Appendix D "Keep and maintain mandatory spare parts at the Site"

Clarification request:

Kindly ask you to confirm that Contractor needs only to replenish the parts which he will take from the mandatory spare
parts stock for the performance of its obligation under this contract.



Technical documentation, Article 7.2 Stage 1 Part 2 Technical Evaluation Proponent Presentation for APM
Clarification request:

Kindly please confirm that APM demo will occur after phase 1 bid submission date.

Please consider reasonable notice period for the team to arrange travel and preparation.

Technical documentation, Article 5.1.3 Unplanned Maintenance Obligations

In line with the Article Any personnel the Contractor elects to provide at the Facility shall have sufficient capability,
knowledge, experience and authority to initiate a Recovery Plan and respond promptly to the Owner.

Clarification request:

Kindly please confirm should the Contractor elects to provide a permanent resident engineer at site that Customer will
provide all necessary working conditions (office, internet, access to canteen)

Furthermore, please confirm such a person will be part of the daily operation and maintenance meetings from customer.

Technical documentation, Article 5.7.1 Routine Maintenance of Covered Equipment

Clarification request:

Kindly please confirm that all instruments will be calibrated by customer regularly throughout the contract without
intervention from Contractor as per Article 5.7.1

Technical documentation, General clarification request
Clarification request:
Does Customer have a periodic vibration monitoring program for auxiliaries?

Technical documentation, Appendix D

Clarification request:

While it is clear that special NDT is with Contractor, please confirm standard NDT will be in the scope of the Contracting
Authority.

Technical documentation, General clarification request

Clarification request:

While it is clear that contractor is responsible for planned maintenance as per OEM recommendations on some safety
valves and vessels (e.g tanks), please confirm Customer is responsible for any statutory requirement, official safety valve
check with 3rd party body and/or any (re)certifications needed (e.g pressure vessel certification).

Technical documentation, Appendix A

Clarification request:

In line with Appendix A Customer is responsible for fuels which includes hydrogen, kindly confirm the Hydrogen Supply
System is not part of tenderers scope.

Technical documentation, Appendix H

Clarification request:

Kindly ask you to confirm that Appendix H matrix is:

- attached as information only

- that Appendix H evaluation matrix will be filled in by Contracting Authority based on the supporting
documents/statements/information submitted by tenderer (e.g reference list, )

Technical documentation, General clarification request

Clarification request:

Are there any inspections reports, reports on past repair works and on replacement of parts (incl. pressure parts) existing?
Is it possible for Contracting Authority to submit these reports?

Are there any known problems related to the following components: grate, burner, ignition burner?

Technical documentation, Appendix B7

The following is stated:"Review efficiency and uniformity of fireball. This is completed at observation ports located on the
boiler at the burner corners and at the lower section of the nose arch."

Clarification:

Following is to be noted: The boiler installed at Sostanj 6 is a tower boiler. Nose arches are not existing at tower boilers.
They are specific for two-pass-boilers.

Technical documentation, Article 5.3.5 System Requirements
Clarification request:
In order to retrieve data from SAP kindly ask you to send us the SAP version.



Technical documentation, Article 5.3.4.3.4 Asset Inspection, Condition Monitoring, and Health Indices
Clarification request:

In the document it is not specified for which asset the remaining life has to be calculated.

Please specify if it's referred to pressurized equipment.

Technical documentation, Article 5.3.4.3.7 Corporate Reporting and Dashboarding

Clarification request:

APM has the possibility to create KPI dashboards. From the tender dossier it is not clear if this option needs to be quoted.
Furthermore, specify the scope on bullet 1.

Also, it is not clear if export data from APM needs to be used in Tableau or PowerBi to then drill down and explore further
the information?

Technical documentation, Article 5.3.4.3.10- 12
Clarification request:
Kindly ask you to specify the need of PPE management as SAP already does it.

Technical documentation, Article 5.3.5.5 KOS/SPICA

Clarification request:

Data source for APM dashboarding, WO etc., are available in SAP.
Please specify the scope of the integration with SPICA/KOS.

ODGOVOR

Technical documentation, Article 5.5.1 Availability

Clarification request:

The outage in 2021 might not be executed by the Contractor due to separate tendering ongoing processes.

Furthermore, the Contractor intends to improve the reliability of the plant (GAI value) by means of deploying digital APM /
monitoring /site engineer during the first year of the contract.

For the reasons above, kindly ask Contracting Authority to confirm that availability improvement target will start 2 years
after contract commencement date (using the data of the previous 12 months).

Your proposal is unacceptable. The documentation regarding this part stays unchanged. Although, for reasons of clarity,
please note that despite the fact that availability improvement guarantee will start on 1st anniversary of the signing of the
contract, the Measured Availability could only be observed after the end of that particular Guarantee Period (e.g. the first
time Measured Availability could be established is on the 2nd anniversary of the signing of the contract for the past
Guarantee Period).

Tehni¢na dokumentacija, ¢len 5.5.1 Dostopnost

Prosnja za pojasnilo:

Remonta v letu 2021 morda ne bo izvedel izvajalec zaradi razlicnih razpisnih postopkov, ki potekajo..

Poleg tega namerava izvajalec izbolj$ati zanesljivost obrata (GAI vrednost) z aktivacijo digitalnega APM/nadzora/terenskega
inZenirja v prvem letu trajanja pogodbe.

Iz zgoraj navedenih razlogov vljudno prosimo naroc¢nika za potrditev, da se bo cilj izboljSanja razpoloZljivosti zacel dve leti po
zacetku trajanja pogodbe (z uporabo podatkov za zadnjih 12 mesecev).

Vas predlog je nesprejemljiv. Dokumentacija v tem delu ostaja nespremenjena. Vseeno pa Zelimo pojasniti, da ¢eprav bo
garancija za izboljsanje razpolozljivosti zaceka veljati na prvo obletnico podpisa pogodbe, se bo lahko izmerjena
razpolozljivost opazovala Sele po izteku garancijske dobe (npr. prvi¢ bo izmerjeno razpoloZljivost moc preveriti Sele na drugo
obletnico podpisa pogodbe za preteklo garancijsko dobo).

Technical documentation, Article 5.5.1 Availability

Clarification request:

The reliability baseline of 95.71% is obtained by taking into account only Employers issues as assessed by the Employer
(TES) and as indicated in the cells K1L1M1 of appendix I.

Furthermore, some events in Employers issues includes the scope which is not covered by the Contract.

However, the calculation of availability during the Contract Term as per Article 5.5.1 will be done taking into account
contractor issues only.

For the reasons above 95.7% reliability baseline cannot be accepted.

Please note that such topic requires a deeper analysis of the Appendix | in direct discussion between tenderers and
Contracting Authority. Kindly ask you to review our comments and accept our proposal for discussion about reliability
baseline during phase 2 of the bidding process.

Tehni¢na dokumentacija, ¢len 5.5.1 Dostopnost

Prosnja za pojasnilo:



Izhodi$éna vrednost zanesljivosti, ki znasa 95,71 % je dobljena tako, da se upostevajo zgolj naroc¢nikove (TES) tezave, kakor
jih je ocenil naroc¢nik v celicah K1L1M1 Priloge I.

Nekateri dogodki, povezani s tezavami narocnika, ne spadajo pod to pogodbo.

Vendar pa bo izracun razpolozljivosti v ¢asu trajanja pogodbe v skladu s clenom 5.5.1 uposteval samo tezave izvajalca.

Iz zgoraj navedenih razlogov je 95,7-odstotna zanesljivost nesprejemljiva.

Zavedati se je potrebno, da takSna tema zahteva globljo analizo Priloge | in neposredno razpravo med ponudniki in
naroc¢nikom. Vljudno vas naprosamo, da nase komentarje preucite in sprejmete nas predlog za razpravo o izhodiScni
vrednosti zanesljivosti v 2. fazi razpisnega postopka.

The reliability baseline of 95.71% is been proven by Contracting Authority based on operation profile and past outages.
Baseline of the procurement procedure is to improve the actual operation state.

Izhodiscna vrednost zanesljivosti, ki znasa 95,71 %, je bila dokazana s strani narocnika na podlagi profila delovanja in
preteklih remontov. Izhodis¢e nabavnega postopka je, da se izboljsa dejansko stanje delovanja.

General Part for LTSA, APM, OPM and DCS migration, Appendix 1/Appendix 2

Clarification request:

As digital solutions with aim to improve heat rate and availability are not yet deployed at Contractings Authority site and as
further specific site assessment during execution will be needed, tenderer can envisage to try its best to reach the desired
improvement value requested by Contracting Authority, and tenderer would agrees to pay some fees if the desired
improvement are not reached, however tenderer cannot guarantee the value at this stage.

Therefore, kindly ask you to change expressions "guaranteed availability improvement" by "availability improvement
target" and "guaranteed heat rate improvement" by "heat rate improvement target" in Appendix 1 and 2, and in general in
any other document from the tender dossier.

Splosni del za LTSA, APM, OPM in zamenjavo DCS, Priloga 1/Priloga 2

Prosnja za pojasnilo:

Ker digitalnih resitev s ciljem izboljSave toplotne ucinkovitosti in razpoloZljivosti v Naroc¢nikovih prostorih e ni in ker bo
potrebna nadaljnja ocena objekta med samo izvedbo, se bo ponudnik sicer trudil doseci Zeleno vrednost izboljsave, ki jo
zahteva narocnik, in v primeru nedoseganja Zelene izboljSave tudi pristal na doloceno placilo, vendar pa ponudnik na tej
tocki Se ne more jamciti za vrednost.

Zato vas vljudno naprosamo, da izraz »zajamceno izboljSanje razpoloZljiovosti« spremenite v »cilj izboljSanja
razpoloZljivosti« ter »zajamcena izboljSava toplotne ucinkovitosti« v »cilj izboljSave toplotne ucinkovitosti« v Prilogah 1 in
2, ter v drugih dokumentih razpisne dokumentacije.

We change the expressions "guaranteed availability improvement" with "availability improvement target" and "guaranteed
heat rate improvement" with "heat rate improvement target" in all documentation in the tender dossier. Thereby,
however, we do not in any way change the meaning of these expressions and the new expression "availability improvement
target" shall have the exact same meaning as the initial expression "guaranteed availability improvement" and the new
expression "heat rate improvement target" shall have the exact same meaning as the initial expression "guaranteed heat
rate improvement". In both cases the new expression is thus equal in any sense, for any use and in any context to the initial
expression. In this way therefore no modification is made to the content of tenderers obligations and/or fees as referred to
in the first part of your clarification request.

Izraz »zajamceno izboljsanje razpoloZljiovosti« smo spremenili v izraz »cilj izboljSanja razpoloZljivosti« ter izraz »zajamcena
izboljSava toplotne ucinkovitosti« v »cilj izboljSave toplotne ucinkovitosti« povsod v razpisni dokumentaciji. Vendar pa s tem
nikakor ne spreminjamo pomena teh izrazov, in novi izraz »cilj izboljSanja razpoloZljivosti« ima povsem enak pomen kot prvi
izraz »zajamcena izboljsava toplotne ucinkovitosti«, novi izraz »cilj izboljSave toplotne ucinkovitosti« pa ima povsem enak
pomen kot »zajamcena izboljsava toplotne ucinkovitosti«. V obeh primerih je torej izraz enakovreden prejSnjemu izrazu v
vseh pomenih, rabah in kontekstih. Tako vsebina obveznosti ponudnika in/ali pladila, omenjena v prvem delu vase pro$nje
za pojasnilo, ostajajo isti.

Technical documentation, Article 5.1.4.1 Mandatory Spare Parts

Clarification request:

Kindly please provide to tenderers the latest and greatest inventory of parts currently held at site in electronic form (e.g.
excel file).

Tehni¢na dokumentacija, Clen 5.1.4.1 Obvezni rezervni deli

Prosnja za pojasnilo:

Prosimo vas, da ponudnikom v elektronski obliki (npr. excelovi datoteki) posredujete najnovejsi seznam delov, ki so
trenutno na objektu.

Please note that creation of potential missing spare parts list, manufacturing/order and delivery of those spare parts is a



long process, furthermore as the Term starts at signature of the contract, it is not feasible to have spare parts even ordered
before signature of the contract, therefore please confirm that the spare part list and price can be finalized and agreed at
the beginning of the contract after signature of the contract, potentially after an inventory check performed at site. Once
ordered the spare parts would then be delivered as soon as ready for shipping

Zavedati se morate, da je sestavljanje seznama potrebnih rezervnih delov, proizvodnja/narocilo in dobava teh rezervnih
delov dolgotrajen postopek. Ker rok zacne teci ob podpisu pogodbe, pred podpisom pogodbe delov ni mogoce niti narociti,
zato prosimo, da potrdite, da lahko seznam in ceno potrdimo in se o njih pogajamo po podpisu pogodbe, morda tudi po
pregledu dejanskega stanja na terenu. Ko dele narocimo, jih bodo dostavili takoj, ko bo mogoce.

The spare part list for all spare parts as required under the LTSA must be part of the tenderers documentation. Their price
must already be included in the overall tender price. TES will provide as closed part of documentation existing spare part list
in TES.

Seznam rezervnih delov za vse rezervne dele, potrebne v okviru LTSA, mora biti del razpisne dokumentacije. Cena mora biti
%e vkljugena v splosni razpisni ceni. TES bo seznam obstojecih rezervnih delov v TES predlofil v okviru zaprtega dela
dokumentacije.

Attachment: List of spare parts.xlsx Will be provided in accordance with procurement documentation as closed part of
documentation.
Priloga: List of spare parts.xIsx V skladu z razpisno dokumentacijo bo priloga podana v zaprtem delu dokumentacije.

Finally, please clarify the meaning of "the Contractor shall maintain inventory for parts not designated as Mandatory Spare
Parts by the Contractor, at the level recommended after the Contractors review of the inventory of parts at the Facility"? It
is understood that the contractor will assess the current spare parts at site, will then provide a mandatory spare part list
only for the scope of this contract as described in Appendix A, and then will provide the missing spare part at the beginning
of the Contract. However, any other parts would not be touched by contractor and therefore not the responsibility of the
contractor to maintain those non mandatory spare parts.

Prosimo za razlago stavka »lzvajalec bo ohranjal zalogo delov, ki niso opredeljeni kot Obvezni rezervni deli izvajalca, na
priporocenem nivoju, po tistem, ko bo izvajalec pregledal inventar na objektu«? Razume se, da bo izvajalec ocenil koli¢ino
rezervnih delov, ki se na objektu nahajajo trenutno, nato pa bo predlozil seznam obveznih rezervnih delov samo v okviru
obsega te pogodbe, kot je to opisano v Prilogi A, nakar bo manjkajoce rezervne dele predloZil ob zacetku veljavnosti
pogodbe. Drugih delov se izvajalec ne bo dotikal, zato vzdrzevanje teh neobveznih rezervnih delov ne more biti odgovornost
izvajalca.

Your proposal in unacceptable. The meaning of the quoted provision is that even for spare parts that are not Mandatory
Spare Parts, the Contractor shall maintain their recommended level, all with regard to current inventory of parts as per the
existing spare part list in TES (will be provided as closed part of documentation).

Vas predlog je nesprejemljiv. Pomen citirane dolocbe je, da mora izvajalec tudi v primeru rezervnih delov, ki niso na
seznamu obveznih rezervnih delov, vzdrZevati priporoceno koli¢ino, glede na trenutno koli¢ino rezervnih delov glede na
seznam rezervnih delov v TES (podan bo v zaprtem delu dokumentacije).

Technical documentation, Appendix D "Keep and maintain mandatory spare parts at the Site"

Clarification request:

Kindly ask you to confirm that Contractor needs only to replenish the parts which he will take from the mandatory spare
parts stock for the performance of its obligation under this contract.

Contracting Authority confirms.

Tehni¢na dokumentacija, Priloga D »Hramba in vzdrzevanje obveznih rezervnih delov na objektu«

Prosnja za pojasnilo:

Vljudno vas prosimo za potrditev, da mora izvajalec dokupiti samo dele, ki jih bo vzel iz zaloge obveznih rezervnih delov za
izpolnjevanje obveznosti po tej pogodbi.

Narocnik potrjuje navedeno.

Technical documentation, Article 7.2 Stage 1 Part 2 Technical Evaluation Proponent Presentation for APM
Clarification request:

Kindly please confirm that APM demo will occur after phase 1 bid submission date.

Please consider reasonable notice period for the team to arrange travel and preparation.

Contracting Authority confirms. The presentation will occur prior to the Owner finalizing the scoring for Stage 1.
Tehni¢na dokumentacija, Clen 7.2, 1. faza, 2. del Tehniéna ocena, predstavitev za APM

Prosnja za pojasnilo:

Prosimo, potrdite, da se bo predstavitev APM zgodila po roku za oddajo 1. kroga ponudb.

Prosimo, zagotovite ustrezno dolgo obdobje za priprave in potovanje za ekipo.

Narocnik potrjuje navedeno. Predstavitev se bo odvila, preden bo lastnik finaliziral tockovanje za 1. krog.



Technical documentation, Article 5.1.3 Unplanned Maintenance Obligations

In line with the Article Any personnel the Contractor elects to provide at the Facility shall have sufficient capability,
knowledge, experience and authority to initiate a Recovery Plan and respond promptly to the Owner.

Clarification request:

Kindly please confirm should the Contractor elects to provide a permanent resident engineer at site that Customer will
provide all necessary working conditions (office, internet, access to canteen)

Furthermore, please confirm such a person will be part of the daily operation and maintenance meetings from customer.
Contracting Authority confirms.

Tehni¢na dokumentacija, ¢len 5.1.3 Obveznosti nenacrtovanega vzdrzevanja

V skladu s ¢lenom lahko vsak zaposleni po izbiri izvajalca na objektu, ki ima ustrezne sposobnosti, znanje, izkusnje in
pooblastila, izvede nacrt za obnovo in se nemudoma odzove lastniku.

Prosnja za pojasnilo:

Prosimo, potrdite, da bo, ¢e bo izvajalec izbral inZenirja, ki bo na objektu ves ¢as, narocnik zaposlenemu omogocil ustrezne
delovne pogoje (pisarno, dostop do interneta, dostop do menze).

Nadalje, prosimo, potrdite, da bo takSna oseba lahko vklju¢ena v vsakodnevne operativne in vzdrzevalne sestanke pri
stranki.

Narocnik potrjuje navedeno.

Technical documentation, Article 5.7.1 Routine Maintenance of Covered Equipment

Clarification request:

Kindly please confirm that all instruments will be calibrated by customer regularly throughout the contract without
intervention from Contractor as per Article 5.7.1

Contracting Authority confirms.

Tehni¢na dokumentacija, ¢len 5.7.1 Rutinsko vzdrZevanje vklju¢ene opreme

Prosnja za pojasnilo:

Prosimo, potrdite, da bo naroc¢nik redno kalibriral vse instrumente brez intervencije s strani izvajalca, v skladu s ¢lenom
5.7.1.

Narocnik potrjuje navedeno.

Technical documentation, General clarification request

Clarification request:

Does Customer have a periodic vibration monitoring program for auxiliaries?
No.

Tehni¢na dokumentacija, Prosnja za splosno pojasnilo

Prosnja za pojasnilo:

Ali ima narocnik program periodi¢nega nadzora vibracij za pomozno opremo?
Ne.

Technical documentation, Appendix D

Clarification request:

While it is clear that special NDT is with Contractor, please confirm standard NDT will be in the scope of the Contracting
Authority.

All NDT controls is under contractor's scope.

Tehni¢na dokumentacija, Priloga D

Prosnja za pojasnilo:

Jasno je, da je specialno NDT nacrtovano z izvajalcem, prosimo, potrdite, da bo standardno nedestruktivno testiranje v
sklopu narocnika.

Ves NDT nadzor je v sklopu del izvajalca.

Technical documentation, General clarification request
Tehni¢na dokumentacija, Prosnja za splosno pojasnilo

Clarification request:

While it is clear that contractor is responsible for planned maintenance as per OEM recommendations on some safety
valves and vessels (e.g tanks), please confirm Customer is responsible for any statutory requirement, official safety valve
check with 3rd party body and/or any (re)certifications needed (e.g pressure vessel certification).

Contracting Authority confirms.

Narocnik potrjuje navedeno.



Technical documentation, Appendix A

Clarification request:

In line with Appendix A Customer is responsible for fuels which includes hydrogen, kindly confirm the Hydrogen Supply
System is not part of tenderers scope.

Contracting Authority confirms.

Narocnik potrjuje navedeno.

Technical documentation, Appendix H

Clarification request:

Kindly ask you to confirm that Appendix H matrix is:

- attached as information only

- that Appendix H evaluation matrix will be filled in by Contracting Authority based on the supporting
documents/statements/information submitted by tenderer (e.g reference list, )

Correct, Appendix H is intended to be filled out by the Contracting Authority during the evaluation and is now provided to
the Tenderers for information only.

Tako je. Prilogo H izpolni naro¢nik med ocenjevanjem in je ponudnikom v tej fazi ponujena na ogled zgolj informativno.

Technical documentation, Appendix B7

The following is stated:"Review efficiency and uniformity of fireball. This is completed at observation ports located on the
boiler at the burner corners and at the lower section of the nose arch."

Clarification:

Following is to be noted: The boiler installed at Sostanj 6 is a tower boiler. Nose arches are not existing at tower boilers.
They are specific for two-pass-boilers.

Contracting Authority confirms there is no nose arch in boiler of the unit 6. This is an editorial error.

Narocnik potrjuje, da kotel bloka 6 nima notranje zozZitve (t.i. nose arch). Gre za redakcijsko napako.

Technical documentation, Article 5.3.5 System Requirements

Clarification request:

In order to retrieve data from SAP kindly ask you to send us the SAP version.
SAP version is 7400.2.7.1112 (740 Final Release).

Razli¢ica SAP-a je 7400.2.7.1112 (740 zadnja izdaja).

Technical documentation, Article 5.3.4.3.4 Asset Inspection, Condition Monitoring, and Health Indices

Clarification request:

In the document it is not specified for which asset the remaining life has to be calculated.

Please specify if it's referred to pressurized equipment.

AHI calculations, and asset remaining life are desired for all equipment but pressurized equipment is of specific concern.
Zahtevani so izracuni AHI in preostala Zivljenjska doba sredstev za vso opremo, razen opreme pod tlakom.

Technical documentation, Article 5.3.4.3.7 Corporate Reporting and Dashboarding

Clarification request:

APM has the possibility to create KPI dashboards. From the tender dossier it is not clear if this option needs to be quoted.
Furthermore, specify the scope on bullet 1.

Also, it is not clear if export data from APM needs to be used in Tableau or PowerBi to then drill down and explore further
the information?

Yes. The ability to create dashboards and customize KPI is to be included but as well the ability to export data to third party
solutions like Tableau or PowerBl is requested.

Da. ZaZelena je tudi moznost ustvariti armaturne plosce in prilagoditi KPI, pa tudi moZnost izvoza podatkov v resitve tretje
strani, kot na primer Tableau ali PowerBI.

Technical documentation, Article 5.3.4.3.10 - 12

Clarification request:

Kindly ask you to specify the need of PPE management as SAP already does it.

We use SAP for working documentation as described below:

Working program It contains work description and technology of required work including all safety and secure measures
which must be established before work execution.

SAP uporabljamo za delovno dokumentacijo, kot je razvidno spodaj:



Delovni program — Vsebuje opis dela in tehnologije zahtevanega dela, vkljuéno z varnostnimi ukrepi, ki morajo biti
vzpostavljeni, preden se delo zacne izvajati.

Work order - This is sub document of work program which contains list of workers, material and workers personal
protection equipment for safe work.

Work permit For each work order there must be issued a work permit. Safety measures are taken from working program,
additional measures are added if necessary.

Work termination notice This document is issued after the work for work order is finished. Operating condition of
equipment is established.

The solution should support customized workflows and safe work practices and include a method for managing PPE. If this
is an integration with SAP for this functionality, that is acceptable, but please define compliance with the request.

Delovni nalog — To je poddokument delovnega programa, ki vsebuje seznam delavcev, materiala in osebne zascitne opreme
delavcev za varno delo.

Delovno dovoljenje — Za vsak delovni nalog mora biti izdano delovno dovoljenje. Varnostni ukrepi so vzeti iz delovnega
programa in po potrebi se dodajo dodatni ukrepi.

Porocilo o zakljucku dela — Ta dokument se izda potem, ko je konc¢ano delo iz delovnega naloga. Ugotovi se delovno stanje
opreme.

Resitev mora podpirati prilagojen potek dela in varne delovne prakse ter vkljucevati nacin za vodenje osebne varnostne
opreme. Ce gre pri tej funkcionalnosti za integracijo s SAP, je to sprejemljivo, vendar prosimo, da opredelite skladnost z
zahtevo.

Technical documentation, Article 5.3.5.5 KOS/SPICA

Clarification request:

Data source for APM dashboarding, WO etc., are available in SAP.

Please specify the scope of the integration with SPICA/KOS.

KOS and SAP are synchronized by working hours for each individual worker. Estimated number for hours are defined in SAP
work order, the final number is after work execution corrected in KOS. SPICA is only providing start and end time of shift to
KOS for each individual worker.

KOS in SAP sta sinhronizirana po delovnih urah za vsakega posameznega delavca. Okvirno delo ur je opredeljeno v SAP
delovnem nalogu, koncno Stevilo pa se po izvedbi dela popravi v KOS. SPICA nudi samo zacetni in koncni ¢as izmene v KOS
za vsakega delavca posebe;j.

Datum objave: 14.08.2020 12:34

VPRASANJE

General Part for LTSA, APM, OPM and DCS migration

11.3 OTHER PROVISIONS FOR DRAWING UP A REQUEST TO PARTICIPATE/A TENDER
11.3.1 Joint request to participate/joint tender

Clarification request:

In case of group of economic operators (consortium) between two or more legal entities it is necessary to have clear split
between:

- onshore portion (i.e., supply of equipment and performance of services in the Slovenian territory)

- offshore portion (supply of equipment and performance of services outside the territory of Slovenia)

and in the same way it is critical to have separate invoicing and separate payment for onshore and offshore portions.

Hereby we would like to clarify that the offshore scope has to be invoiced separately by the offshore entity because profits
and income derived by non-resident entities are taxed outside Slovenia and these entities are not registered for VAT
purposes in Slovenia. The onshore scope is granted to the Slovenian entity which is subject to Corporate Income Tax and to
VAT in Slovenia. The taxation regime of the split will follow the Tax Treaty in force between Slovenia and the country where
that entity is established.

Kindly ask you to revise Tender Dossier and Appendix No. 1 - Pro Forma Invoice in the way that group of economic
operators (consortium) can present onshore and offshore prices and to confirm that from same reason group of economic
operator, after contract award, will be able to issue separate invoices for onshore and offshore scope.

ODGOVOR

We confirm that tenderers (or consortiums) can present in Appendix No. 1 Pro Forma Invoice the on-shore portion and off-
shore portion of the price and that the tenderer (or consortiuom), after contract award, will be able to issue separate
invoices for on-shore and off-shore scope. With this answer the Contracting Authority is changing the procurement
documentation in this section. The Contracting Authority will adjust Appendix No. 1 - Pro Forma Invoice in manner that the



possibility of division will be provided. «

Potrjujemo, da lahko ponudniki (ali konzorciji) v Prilogi 1, Predracun, predstavijo onshore in offshore delez cene in da
ponudnik (ali konzorcij) po pridobitvi pogodbe lahko izda loceni fakturi za onshore in offshore stroske. S tem odgovorom
naroc¢nik spreminja razpisno dokumentacijo v tem delu. Naroc¢nik spreminja Prilogo 1, Predracun, in sicer tako, da bo
ponujena mozZnost delitve cene.

Datum objave: 02.10.2020 06:16

VPRASANJE

Kindly ask you to inform the bidders if the replacement of sacrificial anode on the condenser is part of the Contractor's
scope or rather part of Customer routine maintenance scope?

If part of Contractor's scope, how many sacrificial anodes (out of a total of 84) have been replaced already, and how many
TES plans to replace during next outage in May 2021°?

ODGOVOR

Changing sacrificial anodes is not part of routine maintenance. Anodes are so far in good condition. We do not have in plan
to change them in main overhaul in 2021.

Menjava anod v kondenzatorju ni del rutinskega vzdrzevanja. Anode so zaenkrat v dobrem stanju. Med glavnim remontom
leta 2021 ne nacrtujemo njihove menjave.

Datum objave: 02.10.2020 06:18

VPRASANJE

In response of the 2 answers below regarding spare parts:

"Your proposal in unacceptable. The meaning of the quoted provision is that even for spare parts that are not Mandatory
Spare Parts, the Contractor shall maintain their recommended level, all with regard to current inventory of parts as per the
existing spare part list in TES (will be provided as closed part of documentation)."

and

"Technical documentation, Appendix D "Keep and maintain mandatory spare parts at the Site"

Clarification request:

Kindly ask you to confirm that Contractor needs only to replenish the parts which he will take from the mandatory spare
parts stock for the performance of its obligation under this contract.

Contracting Authority confirms."

Kindly ask you to confirm that Contractor needs only to replenish the parts which he will take from the not mandatory
spare parts stock and/or from the mandatory spare parts stock for the performance of its obligation under this contract,
and that any parts not taken from Contractor from this stock will be replenished by Customer.

ODGOVOR

The Contractor will need to replenish the parts which he will take from the non-mandatory spare parts stock and/or from
the mandatory spare parts stock. However if certain part is taken from the stock by the Employer or a third party (i.e. not
the Contractor), it will not be the Contractor's obligation to replenish this part to the stock.

Izvajalec bo moral nadomestiti dele, ki jih bo vzel iz zaloge neobveznih rezervnih delov in/ali iz zaloge obveznih rezervnih
delov. Ce pa dolocen del iz zaloge vzame narocnik ali tretja oseba (t.j. ne izvajalec), izvajalcu tistega dela ne bo potrebno
nadomestiti.

It is important, however, that the Contractor will initially provide the full mandatory spare parts stock. In order to achieve
this, during Phase 2 the qualified Tenderers will be invited to site and will review the current state of spare parts stock as an
on-site checkup against the already provided existing TES spare parts list. On this basis the qualified Tenderers will during
Phase 2 provide the Employer with mandatory spare parts list and indicate, which of these parts are already on stock at site
and which not. As soon as possible after having signed the contract, the Contractor will provide any additional inventory for
parts designated as mandatory spare parts that is not currently on stock, while any such additional inventory is included in
the offered price.

Pomembno pa je, da izvajalec v zacetku zagotovi celotno zalogo obveznih rezervnih delov. V ta namen bodo med drugo fazo
izbora izbrani ponudniki povabljeni na objekt, kjer bodo preverili trenutno stanje zaloge rezervnih delov v obliki terenske
kontrole dejanske zaloge glede na seznam rezervnih delov, ki ga je TES Ze posredoval. Na podlagi tega bodo izbrani
ponudniki v fazi 2 narocniku predloZili seznam obveznih rezervnih delov in oznacili, kateri izmed teh delov so Ze na zalogi na
objektu in kateri niso. Kolikor hitro bo mogoce po podpisu pogodbe, bo izvajalec priskrbel obvezne rezervne dele, ki Se
manjkajo, dodatni deli pa se seveda stejejo v ponujeno ceno.



Datum objave: 02.10.2020 06:18

VPRASANJE

General Part of LTSA, 11.3.1 Joint request to participate/joint tender and Appendix Nr. 4 Information on the Tenderer/CO-
Tenderer

In line with Article 11.3.1 of the General Part of LTSA If the request to participate/the tender is submitted by a group of
tenderer, then the required information on joint request to participate/joint tender stated in the form »Information on the
tenderer/co-tenderer« (Appendix Nr. 4) must be provided in the request to participate/the tender.

Clarification request:
Kindly ask you to clarify if the Appendix Nr. 4 - Information on the Tenderer/CO-Tenderer, in case that request to
participate/tender will be prepared by group of operators, must be filled in for:

- each member of group of tenderer (consortium member)
or
- just for consortium leader mentioning other consortium member under part Co-Tenderer

ODGOVOR
Appendix Number 4 must be provided by each member at first phase (for all partners in the consortium).
Prilogo $t. 4 morajo v prvi fazi predloZiti vsi ¢lani (za vse partnerje v konzorciju).

Datum objave: 02.10.2020 06:23

VPRASANJE

General Part of LTSA, Article 9.1 TENDER BID GUARANTEE

Clarification request:

Kindly ask you to clarify if the Tender Bid Guarantee needs to be submitted in original before submission of the request to
participate or after and if after until which date?

Scan of Tender Bid Guarantee needs to be uploaded to public procurement site together with other documents for request
to participate?

To which address Tender Bid Guarantee original needs to be submitted?

ODGOVOR

In accordance with general part, Article 9.1 Tender bid guarantee must be submitted in first stage of the procedure - upon
submission of the request to participate. Tender bid guarantee must be submitted in accordance with Uniform Rules for
Demand Guarantees (URDG) 2010 revision, ICC publication No. 758 (EPGP) in electronic form.

V skladu s splosnim delom, ¢len 9. 1, je treba jamstvo za ponudbo predloZiti v prvi fazi postopka — ob predlozitvi vioge za
sodelovanje. Jamstvo za ponudbo je treba predlozZiti v skladu z Enotnimi pravili za garancije na poziv, revizija iz leta 2010
(EPGP), izdana pri MTZ pod st. 758. v elektronski obliki.

Datum objave: 02.10.2020 06:24
VPRASANJE
General Part of LTSA, Article 11.3.1 Joint request to participate/joint tender

In Article 11.3.1 there is definition If a group of economic operators submits a joint request to participate/a joint tender,
such group must, in the event they are selected in the open tender procedure, also submit a legal act on the joint
accomplishment of the contract.

In Appendix Nr. 6 is request that In the event of a joint request to participate/joint tender, a legal act on the joint
performance of the contract must be enclosed.

Clarification request:
Kindly ask you to confirm that legal act on the joint performance of the contract (consortium agreement) must be enclosed
only in the case that tenderer is awarded with the contract.

ODGOVOR

In accordance with general part, Article 11.3.1 Joint request to participate/joint tender, the contract (consortium
agreement) must be enclosed in first stage of procedure (upon request to participate).

V skladu s splosnim delom, ¢len 11.3.1 Skupna vloga za sodelovanje/skupni razpis, nastop, mora biti pogodba (konzorcijski
sporazum) priloZzena v prvi fazi postopka (ob vlogi za sodelovanje).



Datum objave: 02.10.2020 06:37

VPRASANJE

In reference to paragraph 3 of article 6 below of General Part for LTSA APM OPM and DCS migration_ENG - popravek July
27 2020:

"The Contracting Authority will conduct negotiations regarding the tender price, performance guarantees, payment
structure, technical part of the documentation and contract (and not regarding award criteria and conditions for selection
as set out in section 10. below)"

Kindly please confirm that at least the following articles from the Technical Documentation can be negotiated in Stage 2;
- Clause 1 Definitions:

Availability Target shall be defined in accordance with Section 5.5.1

Change Order means a change to the Services or Parts provided by the Contractor that is considered Extra Work in
accordance with Section 5.1.9.

Collateral Damage: means all physical damage to the Covered Equipment resulting from the failure of or defect in a part of
an affected Covered Equipment, other than damage to the initially failing or defective part itself.

Contract: means public contract for pecuniary interest concluded in writing between economic operator/tenderer and
contracting authority and having as its object the execution of works, the supply of products and the provision of services;
Equivalent Derated Outage Hours or EDOH shall have the meaning as defined in Section 5.5.1.

Extra Work means the Services or Circumstances that will be defined by mutual agreement of the Contractor and Owner
pursuant to Section 5.1.9.

Factory Acceptance Test means configuration testing and approval before go-live for software. For hardware or goods,
testing conducted by the manufacturer of the equipment to confirm the system has been designed and manufactured to
fully meet requirements of the Owner prior to the shipment to the Facility. The Factory Acceptance Test shall be conducted
in accordance with a procedure approved by the Owner.

Full Outage Hours or FOH shall have the meaning as defined in Section 5.5.1.

Guarantee Period or GP means the previous one (1) year period for the evaluation of the performance guarantees. The
Contract will have multiple GPs to extent required to cover the complete duration of the Term.

Guaranteed Availability Improvement or GAI shall have the meaning as defined in Section 5.5.1.

Guaranteed Heat Rate Improvement shall be the guaranteed percentage improvement of the Net Heat Rate guaranteed by
the Contractor in accordance with Section 5.5.4.

Heat Rate Improvement Test Operating Profile means the Owner provided operating profile specifying the Unit load and
duration that the Unit operates at each load to determine the OPM Deactivated Tested Unit Heat Rate and OPM Activated
Test Unit Heat Rate.

In and Out Costs: means costs to access Covered Equipment to address warranty obligations and/or Unplanned
Maintenance Services.

Inspect and Repair Components: means the components or parts within the Covered Equipment defined in Appendix A
(refer to Section A.4) of which any repairs deemed necessary shall be considered part of the Contractors Planned
Maintenance obligations.

Inspect Only Components: means the components or parts within the Covered Equipment defined in Appendix A (refer to
Section A.5) of which require additional work beyond inspection (e.g. repair, refurbishment, replacement, etc.) shall be
treated as Extra Work.

Mandatory Spare Parts means Parts that must be kept at the Facility by the Owner during the Term of the Contract.
Measured Availability shall have the meaning as defined in Section 5.5.1

"Minimum Availability shall have the meaning as defined in Section 5.5.1

Non-Capital Part: means any Parts supplied under the Contract that are not Capital Parts.

Non-Chargeable Outage Hours or NCOH shall have the meaning as defined in Section 5.5.1.

Parts: means new, repaired or refurbished parts, components and other goods furnished by the Contractor, or its
subcontractors or suppliers, under this Contract or any other parts in accordance with a Change Order.

Period Hours or PH shall have the meaning as defined in Section 5.5.1.

Planned Outage Hours or POH shall have the meaning as defined in Section 5.5.1

Recovery Plan: means a document prepared by the Contractor that specifies the scope of work (including Parts to be
provided and Services to be performed by the Contractor) and schedule, including milestone dates for the arrival of
personnel and shipment of parts and the date for completion of the Unplanned Maintenance. The Parties acknowledge that
the Recovery Plan is subject to revision as information regarding the Unplanned Maintenance Outage becomes available.
Reliability shall have the meaning as defined in Section Availability Availability Availability 5.5.1.

Term as set forth in Section 5.6

"Tested Nameplate Capacity means the tested Net Power Output for the Unit measured when it entered commercial
operation. The performance test reports for the Net Power Output when the Unit entered commercial operation are
provided in Appendix MM.



Tested Nameplate Heat Rate means the tested Net Heat Rate for the Unit when it entered commercial operation. The
performance test reports for the Net Heat Rate when the Unit entered commercial operation are provided in Appendix
MM.

"Tested Unit Net Output means the result of a measurement of the Unit Net Output in accordance with Appendix E.
Tested Unit Net Heat Rate means the result of a measurement of the Unit Net Heat Rate in accordance with Appendix E.
Time and Material Rates means the detailed and extensive service rate and materials pricing provided by the Tenderer for
Extra Work and Unplanned Maintenance.

"Unplanned Maintenance": means maintenance of the Covered Equipment that is neither Routine Maintenance, nor
Planned Maintenance, nor Extra Work, required to remedy an in-service failure, which occurs as a result of a problem or
failure of Covered Equipment, discovered at any time during the Term, and includes additional Services or Parts over and
above the planned scope for a Planned Maintenance Outage.

"Unit Net Output means the electrical power delivered by the Unit to the grid system

Unit Net Heat Rate means the ratio of heat delivered to the unit by the fuel to the unit net output delivered to the grid
system.

- Clause 4: Operating Assumptions

- Clause 5.1: Long Term Service Agreement

- Clause 5.1.3: Unplanned Maintenance Obligations
- Clause 5.1.4.1: Mandatory Spare Parts

- Clause 5.1.6: Service Warranty

- Clause 5.1.7: Collateral Damage Warranty

- Clause 5.1.8: Owners Obligations to support Contractors work for Warranty Obligations and Unplanned Maintenance
- Clause 5.1.9: Extra Work

- Clause 5.1.10: Reporting

- Clause 5.5: Guarantee Performance Commitments
- Clause 5.6: Term

- Clause 6: Commercial Proposal Requirements

- Appendix E: Performance Measurement Procedure
- Appendix G: Fuel Quality

ODGOVOR

TES can generally agree with at least above mentioned articles. TES will negotiate in accordance with public procurement
documentation (see Article 6 of General part) and specify scope of negotiation in second phase of procedure in protocol for
negotiation.

Due to the fact that Term could be subject to negotiations TES will correct Appendix 12 of the General part of
documentation.

TES se v glavnem strinja z zgoraj omenjenimi ¢leni. TES se bo pogajal v skladu z razpisno dokumentacijo (gl. Clen 6 splodnega
dela) in obseg pogajanj dolocil v drugi fazi postopka v protokolu za pogajanja.

Ker je lahko trajanje predmet pogajanj, bo TES popravil Prilogo 12 splo$nega dela dokumentacije.

Datum objave: 02.10.2020 06:43
VPRASANJE
The following clarifications are related to chapter 5.4 Distributed Control System Migration;

- Clause 5.4.1 last paragraph: Due to time needed for implementation kindly please confirm that the DCS migration will
either occur during the Steam Turbine B inspection or later during the 2nd Steam Turbine C inspection

- Clause 5.4.2.1: Kindly please clarify the meaning of phased transfer

- Clause 5.4.3.1: Kindly please confirm Contractor can reuse existing ethernet cable for short distances.

- Clause 5.4.4.1: Please note that stations cannot be moved to DMZ but to OT

- Clause 5.4.4.2: Please note that Patch management tool station cannot be moved to DMZ but to OT

- Clause 5.4.4.2: For the following paragraph " Within the Patch Management tool station installation contract, a Patch
management package delivery shall be included on a 4 months period basis (3 deliveries per year) for the whole contract

duration. "

Please note that due to limitation of Microsoft, the periodic delivery is possible only on stations running under Windows 10.
If stations are running under Windows 7, only one time delivery is possible.



- Clause 5.4.4.3: Please note that logs cannot be configured to a DMZ but rather monitored from an external access.

- Clause 5.4.4.4: Please note that the mirroring network cannot be configured in dedicated IDS but rather sent to a
dedicated IDS

ODGOVOR
- Clause 5.4.1 last paragraph: Due to time needed for implementation kindly please confirm that the DCS migration will

either occur during the Steam Turbine B inspection or later during the 2nd Steam Turbine C inspection

TES can confirm, but in case of implementation of DCS migration during 2nd Steam Turbine C inspection, computers must
be replaced during Steam Turbine B inspection.

Dolocba 5.4.1, zadnji odstavek: Zaradi ¢asa, ki je potreben za izvedbo, vas prijazno prosimo za potrditev, da bo zamenjava
DCS potekala med B inSpekcijo parne turbine ali pa pozneje, med C inSpekcijo parne turbine.

TES lahko to potrdi, vendar pa je v primeru zamenjave DCS med C indpekcijo parne turbine racunalnike treba zamenjati ze
med B in$pekcijo parne turbine.

- Clause 5.4.2.1: Kindly please clarify the meaning of phased transfer

Phased transfer means managed migration of signals for the DCS that will need to discussed and coordinated with the
Owner.

- Clause 5.4.3.1: Kindly please confirm Contractor can reuse existing ethernet cable for short distances.
TES confirms, however cables shall be compliant with DCS internal network speed.

Tes se strinja, kabli morajo biti v skladu s hitrostjo notranje mreze DCS.

- Clause 5.4.4.1: Please note that stations cannot be moved to DMZ but to OT

TES can confirm, access will be granted through firewall.

TES potrjuje, da bo dostop omogocen skozi poZarni zid.

- Clause 5.4.4.2: Please note that Patch management tool station cannot be moved to DMZ but to OT
TES can confirm, access will be granted through firewall.

TES potrjuje, da bo dostop omogocen skozi pozarni zid.

- Clause 5.4.4.2: For the following paragraph " Within the Patch Management tool station installation contract, a Patch
management package delivery shall be included on a 4 months period basis (3 deliveries per year) for the whole contract
duration. "

Please note that due to limitation of Microsoft, the periodic delivery is possible only on stations running under Windows 10.
If stations are running under Windows 7, only one time delivery is possible.

TES can confirm your understanding.
TES potrjuje, da ste razumeli pravilno.
- Clause 5.4.4.3: Please note that logs cannot be configured to a DMZ but rather monitored from an external access.

TES can confirm, access will be granted through firewall.
TES potrjuje, da bo dostop omogocen skozi pozarni zid.



- Clause 5.4.4.4: Please note that the mirroring network cannot be configured in dedicated IDS but rather sent to a
dedicated IDS

TES can confirm.
TES potrjuje navedeno.

Datum objave: 02.10.2020 07:16

VPRASANJE

The following clarifications are related to chapter 5.3 Asset Performance Management (APM) System;
- Clause 5.3.2: Please note that only 1 SAP Instance will be considered in our offer

- Clause 5.3.3: Please note the APM scope is limited to the assets detailed in our offer

- Clause 5.3.3: Please note that APM does an optimization of the inventory. Inventory management will be done at SAP
level

- Clause 5.3.4.2: Kindly please confirm that due to Covid if such a workshop could be held remotely

- Clause 5.3.4.2.9: Kindly please confirm User Acceptance Test could be an acceptable alternative to Factory Acceptance
test

- Clause 5.3.4.3.4.4: Please clarify the meaning of this article "Provide various levels of locations to organize installation of
assets. "

- Clause 5.3.5.2: Kindly please confirm this can be defined in details during the workshop

- Clause 5.3.9.2: Please note that this is a SAP functionalities. APM can visualize data provided by SAP
ODGOVOR

- Clause 5.3.2: Please note that only 1 SAP Instance will be considered in our offer

Above mentioned will be scored in accordance with Appendix H.

Zgoraj omenjeno bo ocenjeno v skladu s Prilogo H.

- Dolocba 5.3.2: Obves¢amo vas, da bo v nasi ponudbi samo ena SAP instanca.

Above mentioned will be scored in accordance with Appendix H.

Zgoraj omenjeno bo ocenjeno v skladu s Prilogo H.

- Clause 5.3.3: Please note the APM scope is limited to the assets detailed in our offer

Above mentioned will be scored in accordance with Appendix H.

Zgoraj omenjeno bo ocenjeno v skladu s Prilogo H.

- Clause 5.3.3: Please note that APM does an optimization of the inventory. Inventory management will be done at SAP
level

Above mentioned will be scored in accordance with Appendix H.

Zgoraj omenjeno bo ocenjeno v skladu s Prilogo H.

- Clause 5.3.4.2: Kindly please confirm that due to Covid if such a workshop could be held remotely

TES can confirm.
TES potrjuje navedeno.



- Clause 5.3.4.2.9: Kindly please confirm User Acceptance Test could be an acceptable alternative to Factory Acceptance
test

TES can confirm User Acceptance Test as alternative to Factory Acceptance Test if under wording user is meant TES.
TES potrjuje, da je preskus sprejemljivosti za uporabnika sprejemljiva zamenjava za preskus sprejemljivosti za tovarno, ce je
z izrazom uporabnik miljen TES.

- Clause 5.3.4.3.4.4: Please clarify the meaning of this article "Provide various levels of locations to organize installation of
assets. "

Provide various information on geospatial location to organize installation of assets.
PredloZite razlicne informacije o geoprostorski lokaciji za organizacijo vgradnje sredstev.

- Clause 5.3.5.2: Kindly please confirm this can be defined in details during the workshop

Your solution must be provided in your offer. Details regarding operation of your solution could be explained during the
workshop and in accordance with public procurement documentation.

Vasa resitev mora biti vklju¢ena v ponudbo. Podrobnosti v zvezi z delovanjem vase resitve lahko razlozZite med delavnico in v
skladu z razpisno dokumentacijo.

- Clause 5.3.9.2: Please note that this is a SAP functionalities. APM can visualize data provided by SAP

Above mentioned will be scored in accordance with Appendix H.
Zgoraj omenjeno bo ocenjeno v skladu s Prilogo H.

Datum objave: 02.10.2020 07:19
VPRASANJE
The following clarifications are related to chapter 5.2 Operational Performance Modules ;

- Clause 5.2.1: For clarification, Closed Loop solution (automatic) will have an ON/OFF switch. Advisory Solution by nature
cannot have ON/OFF switches. Please confirm this is ok

- Clause 5.2.1: "All OPMs shall improve KPIs continuously (i.e. 24/7) and indefinitely (i.e. for the whole remaining lifetime of
the Unit)." The OPM solution being a mix of ON/OFF testing and advisors, they cannot improve continuously, furthermore,
the Term of this contract is less than the lifetime of the Unit, therefore it is outside of Contractor's control to say
"indefinitely". Please confirm that this sentence from clause 5.2.1 can be reviewed in stage 2

- Clause 5.2.9: "Any OPMs shall be reviewed and approved by the Owner at their sole discretion. The Tenderer shall have no
recourse to the Owner for rejection of any OPMs. The Tenderer shall specify any impacts on the proposal due to the
rejection of any OPMs due to such rejection."

As the Target KPI value would be discussed in stage 2, please confirm the paragraph above from 5.2.9 can be reviewed in
stage 2

- Appendix H VAMS: "System provides 4 or more of the items listed under 5.6.7.3 to the owner. " 5.6.7.3 does not exist,
please confirm the list intended for this criteria in appendix H is the list from clause 5.2.7

ODGOVOR

- Clause 5.2.1: For clarification, Closed Loop solution (automatic) will have an ON/OFF switch. Advisory Solution by nature
cannot have ON/OFF switches. Please confirm this is ok

- Doloéba 5.2.1: Pojasnilo: ReSitev z zaprto zanko (avtomatska) bo imela stikalo za vklop/izklop. Tak$na resitev ne more
imeti stikala za vklop/izklop. Prosimo, potrdite, da je tako v redu.

TES can confirm.

TES potrjuje.

- Clause 5.2.1: "All OPMs shall improve KPIs continuously (i.e. 24/7) and indefinitely (i.e. for the whole remaining lifetime of
the Unit)." The OPM solution being a mix of ON/OFF testing and advisors, they cannot improve continuously, furthermore,



the Term of this contract is less than the lifetime of the Unit, therefore it is outside of Contractor's control to say
"indefinitely". Please confirm that this sentence from clause 5.2.1 can be reviewed in stage 2

Confirmed not part of Appendix H so could be part of stage 2 negotiations.
Potrjeno ni del Priloge H, lahko pa je del pogajanj v drugi fazi.

- Clause 5.2.9: "Any OPMs shall be reviewed and approved by the Owner at their sole discretion. The Tenderer shall have no
recourse to the Owner for rejection of any OPMs. The Tenderer shall specify any impacts on the proposal due to the
rejection of any OPMs due to such rejection."

As the Target KPI value would be discussed in stage 2, please confirm the paragraph above from 5.2.9 can be reviewed in
stage 2

Confirmed not part of Appendix H so could be part of stage 2 negotiations.
Potrjeno ni del Priloge H, lahko pa je del pogajanj v drugi fazi.

- Appendix H VAMS: "System provides 4 or more of the items listed under 5.6.7.3 to the owner. " 5.6.7.3 does not exist,
please confirm the list intended for this criteria in appendix H is the list from clause 5.2.7

Confirm that the reference should be to Section 5.2.7
Potrjujemo, da se referenca nanasa na tocko 5.2.7.

Datum objave: 02.10.2020 07:21
VPRASANJE
The following clarifications are related to the Appendix D: Division of Responsibilities;

- "Personal safety equipment, specific to site, materially different and more burdensome than Contractors standard" : This
responsibility seems to belong to Owner as it is linked to items more burdensome than Contractor's standard, kindly please
confirm

-"Technical Advisory Services for the disassembly, re-assembly, repair and part exchange as per work-scope of this
agreement": the following comment on this item seems not correct "Repair and replacement of Inspect Only components
and Repair of Inspect and Repair Only components is considered as elective maintenance". Elective maintenance is not
defined and normally replacement of Inspect and Repair Only components is not foreseen.

Kindly please confirm the following comment is therefore correct "Repair and replacement of Inspect Only components and
Replacement of Inspect and Repair Only components is considered as Extra Work"

- "Operation mobile lifting equipment, component transportation on site" & "Scaffolding" & "Insulation" & "Blast cleaning
of turbine / generator components" &

"Cleaning of boiler and air-preheater" & "Mobile lifting equipment to complete work-scope as per this agreement "; It is
bidder's opinion that these scope is traditionally with customer as they can manage better these activities from the past
experiences on that site. Please advise if this scope could therefore be with Owner and not with Contractor

- "Special tools and equipment originally supplied with the unit. ": Bidder understand that any special tool not originally
supplied by the OEM with the equipment would need to be reviewed and brought by the Contractor for performing
inspections if not available, however, it is our understanding that the Special tools and equipment originally supplied by the
OEM with the unit would be the responsibility of the Owner, not the Contractor. Kindly please confirm

ODGOVOR

- "Personal safety equipment, specific to site, materially different and more burdensome than Contractors standard" : This
responsibility seems to belong to Owner as it is linked to items more burdensome than Contractor's standard, kindly please
confirm

TES can confirm.
TES potrjuje navedeno.

-"Technical Advisory Services for the disassembly, re-assembly, repair and part exchange as per work-scope of this
agreement": the following comment on this item seems not correct "Repair and replacement of Inspect Only components
and Repair of Inspect and Repair Only components is considered as elective maintenance". Elective maintenance is not
defined and normally replacement of Inspect and Repair Only components is not foreseen.



Kindly please confirm the following comment is therefore correct "Repair and replacement of Inspect Only components and
Replacement of Inspect and Repair Only components is considered as Extra Work"

TES can confirm your understanding. Wording elective maintenance is an editorial error.
TES potrjuje vae razumevanje. Besedna zveza izbirno vzdrzevanje je redakcijska napaka.

- "Operation mobile lifting equipment, component transportation on site" & "Scaffolding" & "Insulation" & "Blast cleaning
of turbine / generator components" &

"Cleaning of boiler and air-preheater" & "Mobile lifting equipment to complete work-scope as per this agreement "; It is
bidder's opinion that these scope is traditionally with customer as they can manage better these activities from the past
experiences on that site. Please advise if this scope could therefore be with Owner and not with Contractor

TES can confirm, equipment and services will be conducted with the usual practice and rules in TES.
TES potrjuje, da bodo oprema in storitve izvedene v skladu z obi¢ajno prakso in pravili v TES.

- "Special tools and equipment originally supplied with the unit. ": Bidder understand that any special tool not originally
supplied by the OEM with the equipment would need to be reviewed and brought by the Contractor for performing
inspections if not available, however, it is our understanding that the Special tools and equipment originally supplied by the
OEM with the unit would be the responsibility of the Owner, not the Contractor. Kindly please confirm

Special tools and equipment not originally supplied with the unit are under Contractors responsibility, while Special tools
and equipment originally supplied with the unit are in Employers responsibility. Appendix D - DIVISION OF RESPONSIBILITIES
of Technical part of procurement documentation will be amended accordingly to reflect this division.

TES will prepare indicative inventory list of all special tools on site TES and share it with the tenderers in accordance with
public procurement documentation for closed part. Additionally to establish which tools have been originally supplied with
the unit and which not, TES will organize on-site checkup in second phase of procedure. This checkup will be dedicated for
inspection of special tools and of mandatory spare parts in stock on site.

Specialna orodja in oprema, ki niso del izvirne opreme bloka, so odgovornost izvajalca, medtem ko so specialna orodja in
oprema, ki so del izvirne opreme bloka, odgovornost naroc¢nika. Priloga D — razdelitev odgovornosti tehni¢nega dela
razpisne dokumentacije se ustrezno popravi, da bo ta delitev vidna.

TES bo pripravil okviren seznam vseh specialnih orodij na objektu TES in ga delil s ponudniki v skladu z razpisno
dokumentacijo za zaprti del. Da se ugotovi, katera orodja so del izvirne opreme bloka in katere niso, bo TES v drugi fazi
postopka organiziral terenski pregled. Ta pregled bo posvecen pregledu specialnih orodij in obveznih rezervnih delov na
objektu.

Datum objave: 02.10.2020 07:24
VPRASANJE in ODGOVOR:
The following clarifications are related to Appendix A Covered Equipment and Appendix F List of Capital Parts:

-A.1.3 Itis bidder's opinion that this scope being below the boiler would be better suited with Customer,. Kindly please
confirm this approach and that A.1.3 would then be moved into A.6. And therefore the following would be removed from
Appendix F.2 " Submerged Scraper Conveyor

Scraper conveyor (chain, plates, wheels)

Hydraulic drive unit

Hydraulic chain tensioners

Slag crusher"

TES can confirm. TES will review technical part of documentation and correct the necessary.
TES potrjuje. TES bo pregledal tehniéni del dokumentacije in izvedel ustrezne popravke.

- F.1: " Air preheater including baskets and seals" The baskets and seals are parts traditionally with Owner who has normally
already a sourcing strategy and where bidder would not bring added value in this scope. Kindly please confirm the following
approach "Air preheater excluding baskets and seals"

TES can confirm.
TES potrjuje.



- A.4 & F.2 "LUBECO heating Surfaces" all pressure parts should be treated the same way. As replacement of pressure parts
is less likely & unpredictable and therefore difficult to budget at a tendering phase, it is better suited to categorize those
items as Inspect and Repair as per RFP. Any replacement would be Extra Work. Therefore kindly please confirm there is no
exception for LUBECO heating Surfaces. In this case Lubeco heating surfaces would be removed from F.2

TES can confirm. TES will review technical part of documentation and correct it where necessary. For avoidance of doubts
the rest of the LUBECO is under full coverage.

TES potrjuje. TES bo pregledal tehni¢ni del dokumentacije in izvedel ustrezne popravke. V izogib dvomom je preostanek
LUBECO v celoti vkljucen.

-A.2 & F.2: Itis bidder's opinion that most of these scope by its third party nature and outside core component such as
Steam Turbine, Generator and Boiler, would be better suited with Customer, who has already a sourcing strategy with the
different OEMs. Bidder would propose to replace A.2 by covering the following items instead (and therefore A.2 as per RFP
except the below would be moved to A.6, and removed from F.4) :

- Deaerator 06LAA10AC010

- Feedwater tank 06LAA10BB010

- LP Heater 7 bis 06LAD70AC001

- LP Heater 7 06LAD70AC002

- Level Pipe 06LAD70BB001

- LP Heater 8 06LAD8S80AC001

- LP Heater 9 06LAD90AC001

- Condensate Extraction Pumps 06LCB11AP001 06LCB12AP001 06LCB21AP001 06LCB22AP001
- LP Heater 1 Duplex 06LCC11AC010 06LCC11BB010 06LCC12AC010 06LCC12BB010
- LP Heater 2 Duplex 06LCC21AC010 06LCC21BB010 06LCC22AC010 06LCC22BB010
- LP Heater 3 06LCC30AC010

- LP Heater 4 06LCC40AC010

- LP Heater 5 06LCC50AC010

- LUCECO 06LCC60AC010

- Expansion vessel 1 & 2 06LCJ11BB010 06LCJ12BB010

- LP Condenser 06 MAG10AC001

- Turbine Drain Flashbox 06 MAG10BB001

- LP Liquid Drain Flashbox 06 MAG10BB002

- HP Condenser 06 MAG20AC001

- HP Liquid Drain Flashbox 06MAG20BB002

- Vaccum Pump 06 MAJ30AP001 06 MAJ40AP001

-SDD 1 and SDD 2 06MAN10AC001 06 MAN20ACO001

Kindly please confirm this approach

TES can confirm. TES will review technical part of documentation and correct it where necessary.
TES potrjuje. TES bo pregledal tehni¢ni del dokumentacije in izvedel ustrezne popravke.

Datum objave: 02.10.2020 07:25

VPRASANJE

In relation to clause 5.7 of the Technical Documentation, due to the fact Contractor is only covering the yearly planned
inspection and major inspections, it is bidder understanding that the routine maintenance will cover any activities described
in the O&M manual up to but excluding 1 year. Kindly please confirm

ODGOVOR

We confirm your understanding for avoidance of doubt routine maintenance are maintenance activities, occurring
periodically within one year, if they are not explicitly recorded in the OMM as routine maintenance.

Potrjujemo pravilnost vasega razumevanja. V izogib dvomom, pod rutinsko vzdrzevanje spadajo vzdrZevalne dejavnosti, ki
se odvijajo periodicno v roku enega leta, ¢e niso izrecno navedene v OMM kot rutinsko vzdrZzevanje.

Datum objave: 02.10.2020 07:30



VPRASANJE

In relation to the Technical Documentation, bidder would like to be able to deviate from strictly following the OEM
recommendation

Kindly please confirm such approach is possible

ODGOVOR

Deviation from strictly following the OEM recommendations will be possible, however only under the condition that to any
deviation there is previous explicit and specific agreement of the Employer and this will be based on a clear, reasonable and
objective engineering justification.

Odklon od strogega sledenja priporocilom proizvajalca bo mogoc, vendar samo pod pogojem, da za vsak odklon izvajalec
pridobi izrecno in nedvoumno soglasje narocnika in da bo to temeljilo na jasni, razumni in objektivni strokovni utemeljitvi.

Datum objave: 02.10.2020 07:31

VPRASANJE

In relation to Technical Documentation, 5.1. Planned Maintenance Obligations "recommendation, advice, suggestion,
proposal, proposition, guideline, or alike is treated as a mandatory requirement"

This clause above is too broad and cannot be documented from approval trail perspective. Kindly please confirm the above
needs first to be not oral but written, it needs to come from the Contractor only and it needs to be mutually agreed
between Owner and Contractor

ODGOVOR

Your proposal as a whole is unacceptable, however we can confirm that any recommendation, advice, suggestion, proposal,
proposition, guideline, or alike is treated as a mandatory requirement only under the condition that such is included in OEM
Recommendations (as defined) in writing.

Vas predlog kot celota je nesprejemljiv, lahko pa potrdimo, da se morebitna priporocila, nasveti, predlogi, sugestije,
smernice in podobno smatrajo kot obvezna zahteva samo pod pogojem, da je to pisno opredeljeno v proizvajal¢evih
Priporocilih.

Datum objave: 02.10.2020 07:32

VPRASANJE

In relation to the spare part list sent separately to the bidders, would it be possible to have a revised list with more columns
such as age of the parts, more descriptions including drawing number/part number.

As well please clarify why one fifth of the items has a quantity of 0 in the column C. This seems not correct

ODGOVOR

This is not possible, however during Phase 2 the qualified Tenderers will be invited to site and will review the current state
of spare parts stock as an on-site checkup against the already provided existing TES spare parts list.

To ni mogoce, vendar pa bodo v drugi fazi ponudniki povabljeni na objekt, kjer bodo pregledali trenutno stanje zaloge
rezervnih delov in ga primerjali s seznamom rezervnih delov, ki ga je predloZil TES.

Datum objave: 02.10.2020 07:37
VPRASANJE IN ODGOVOR:
In relation to the General Part clause 9.2;

- Based on experience , Bidder would think a value of 7% of Contract Price instead of 10% would be more appropriate.
Kindly please confirm this approach

TES agrees for Performance Security to amount to 7 % of the total contract price (instead of 10 % of the total contract
price). Article 9.2 of the General Part and the corresponding Appendix 12 will be modified accordingly.

TES se strinja, da jamstvo za dobro izvedbo znasa 7 % pogodbene cene (namesto 10 % skupne pogodbene cene). Clen 9.2
Splosnega dela in pripadajoca Priloga 12 se tako ustrezno popravita.

- Bidder's understanding is that renewal of the bond is once per year, therefore please confirm the last paragraph is
replaced by the following:

" If the Owner makes a claim under a Performance Security, the Contractor shall at the beginning of the following year
either (1.) hand over an

amendment to the existing Performance Security so as to provide the same 7 per cent ratio between the guarantee amount
and the contract price or (2.) hand over a new performance security in the amount that was withdrawn under existing
Performance Security so that the aggregate guarantee amount remains at the same 7 per cent ratio between the guarantee



amount and the contract price."

TES agrees that replenishment of Performance Security after a claim thereunder is made occurs once pe year, however this
should not occur by handing over the annex/a new performance security at the beginning of the following year but rather
45 days before the end of the year with the validity only from the beginning of the following year onwards. Therefore the
paragraph in question within Article 9.2 of the General Part is replaced by the following:

If the Owner makes a claim under a Performance Security, the Contractor shall no later than 45 days before the end of the
year either (1.) hand over an annex to the existing Performance Security so as to provide the same 7 per cent ratio between
the guarantee amount and the contract price or (2.) hand over a new performance security in the amount that was
withdrawn under existing Performance Security so that the aggregate guarantee amount remains at the same 7 per cent
ratio between the guarantee amount and the contract price, whereas in either case such annex to the existing Performance
Security or the new performance security will be valid only from the beginning of the following year onwards.

TES se strinja, da se v primeru reklamacije jamstvo za dobro izvedbo izplaga enkrat na leto, vendar pa se to ne zgodi tako, da
se s prilogo ob zacetku naslednjega leta predloZi novo jamstvo, temvec se to zgodi 45 dni pred koncem leta z veljavnostjo
od zacetka prihodnjega leta naprej. Tako se zadevni odstavek ¢lena 9.2 Splosnega dela zamenja z naslednjim besedilom:

Ce Naroénik uveljavi reklamacijo v okviru jamstva za dobro izvedbo, mora izvajalec v najve¢ 45 dneh pred iztekom leta (1)
predati prilogo obstoje€emu jamstvu za dobro izvedbo, pri éemer je razmerje enako, jamstvo torej 7 % od celotne
pogodbene cene, ali (2) predati novo jamstvo za dobro izvedbo v vsoti, ki je bila odtegnjena v skladu z obstoje¢im jamstvom
za dobro izvedbo, tako da skupno jamstvo ostaja istih 7 % od pogodbene cene, v vsakem primeru pa je priloga obstojecemu
jamstvu za dobro izvedbo ali novo jamstvo veljavna Sele od zacetka naslednjega leta naprej.

In relation to the General Part clause 9.3;

- Bidder's understanding is that renewal of the bond is once per year, therefore please confirm the last paragraph is
replaced by the following:

" If the Owner makes a claim under a Performance Guarantee Security, the Contractor shall at the beginning of the
following year either (1.) hand over an amendment to the existing Performance Guarantee Security increasing the
guarantee amount so as to provide the amount of EUR 4,000,000.00(in words: four million euro) (i.e. the Contractor will
replace the withdrawn amount) or (2.) hand over a new performance guarantee security in the amount that was withdrawn
under existing Performance Guarantee Security so that the aggregate guarantee amount remains EUR 4,000,000.00 (in
words: four million euro)."

TES agrees that replenishment of Performance Guarantee Security after a claim thereunder is made occurs once per year,
however this should not occur by handing over the annex/a new performance guarantee security at the beginning of the
following year but rather 45 days before the end of the year with the validity only from the beginning of the following year
onwards. Therefore the paragraph in question within Article 9.3 of the General Part is replaced by the following:

If the Owner makes a claim under a Performance Guarantee Security, the Contractor shall no later than 45 days before the
end of the year either (1.) hand over an annex to the existing Performance Guarantee Security increasing the guarantee
amount so as to provide the amount of EUR 4,000,000.00 (in words: four million euro) (i.e. the Contractor will replace the
withdrawn amount) or (2.) hand over a new performance guarantee security in the amount that was withdrawn under
existing Performance Guarantee Security so that the aggregate guarantee amount remains EUR 4,000,000.00 (in words:
four million euro), whereas in either case such annex to the existing Performance Guarantee Security or the new
performance guarantee security will be valid only from the beginning of the following year onwards.

TES se strinja, da se v primeru reklamacije jamstvo za dobro izvedbo izplaca enkrat na leto, vendar pa se to ne zgodi tako, da
se s prilogo ob zacetku naslednjega leta predlozi novo jamstvo, temvec se to zgodi 45 dni pred koncem leta z veljavnostjo
od zacetka prihodnjega leta naprej. Tako se zadevni odstavek ¢lena 9.3 Splosnega dela zamenja z naslednjim besedilom:
Ce Naroénik uveljavi reklamacijo v okviru jamstva za dobro izvedbo, mora izvajalec v najve¢ 45 dneh pred iztekom leta (1)
predati prilogo obstojecemu jamstvu za dobro izvedbo, pri ¢emer se vsota jamstva poveca tako, da je konc¢na vsota
4.000.000,00 EUR (z besedo: stiri milijone evrov), to pomeni, da izvajalec nadomesti odtegnjeno vsoto, ali (2) predati novo
jamstvo za dobro izvedbo v vsoti, ki je bila odtegnjena v skladu z obstojecim jamstvom za dobro izvedbo, tako da skupno
jamstvo ostaja 4.000.000,00 EUR (z besedo: stiri milijone evrov), v vsakem primeru pa je priloga obstojeCemu jamstvu za
dobro izvedbo ali novo jamstvo veljavna Sele od zacetka naslednjega leta napre;.

In relation to Appendix 12;

- Guaranteed Amount and Currency: along with the comment above on 9.2, Bidder would propose 7% of Contract Price
TES agrees, thus Appendix 12 will be amended to state [7 % of total Contract Price in] EUR [] (in words [] euro). opposite to
Guarantee Amount and currency.

TES se strinja, zato bo Priloga 12 popravljena tako, da se glasi [7% skupne pogodbene cene v] EUR [] (z besedami [] eur) in
ne z vsoto in valuto.



- Any documents required in support of demand for payment, apart from the supporting statement explicitly required in
the text below: "None"
Bidder would like to have the chance to cure the breach before, therefore kindly please replace "none" by the following:

"Copy of the notification dated at least 30 days prior to the demand for payment sent by the Beneficiary to the Applicant
notifying the Applicant of its
breach and asking the Applicant to remedy such breach within time for remedial actions as per Contract terms.

TES agrees and Appendix 12 will be amended accordingly. However due to the extension in general timing concerning the
Performance Security this change represents, TES will change all the corresponding deadlines for bond validity and
enforceability from 30 to 90 days and the corresponding deadlines for bond renewal from 14 to 45 days, both in Article 9.2
of the General Part and in Appendix 12 thereto.

TES se strinja in zato bo Priloga 12 ustrezno popravljena. Vendar pa bo zaradi podalj$anja splodnega roka v zvezi z jamstvom
za dobro izvedbo TES spremenil vse povezane roke za veljavnost in izvrsljivost obveznic s 30 na 90 dni in roke za obnovitev
obveznic s 14 na 45 dni, tako v Clenu 9.2 Splo$nega dela in tudi v Prilogi 12.

- Please confirm the language can be English as well

TES agrees, thus Appendix 12 will be amended to state Slovenian or English opposite to Language of any so required
documents.

TES se strinja in zato bo Priloga 12 popravljena. Besedilo »slovenski ali angleski jezik« bo zamenjalo besedilo »jezik
zahtevanih dokumentov«.

In relation to Appendix 13;

- Any documents required in support of demand for payment, apart from the supporting statement explicitly required in
the text below: "None"
Bidder would like to have the chance to cure the breach before, therefore kindly please replace "none" by the following:

"Copy of the notification dated at least 30 days prior to the demand for payment sent by the Beneficiary to the Applicant
notifying the Applicant of its
breach and asking the Applicant to remedy such breach within time for remedial actions as per Contract terms.

TES agrees and Appendix 13 will be amended accordingly. However due to the extension in general timing concerning the
Performance Guarantee Security this change represents, TES will change all the corresponding deadlines for bond validity
and enforceability from 30 to 90 days and the corresponding deadlines for bond renewal from 14 to 45 days, both in Article
9.3 of the General Part and in Appendix 13 thereto.

TES se strinja in zato bo Priloga 13 ustrezno popravljena. Vendar pa bo zaradi podalj$anja splo$nega roka v zvezi z jamstvom
za dobro izvedbo TES spremenil vse povezane roke za veljavnost in izvrljivost obveznic s 30 na 90 dni in roke za obnovitev
obveznic s 14 na 45 dni, tako v Clenu 9.3 Splodnega dela in tudi v Prilogi 13.

- Please confirm the language can be English as well

TES agrees, thus Appendix 13 will be amended to state Slovenian or English opposite to Language of any so required
documents.

TES se strinja in zato bo Priloga 13 ustrezno popravljena. Besedilo »slovenski ali angleski jezik« bo zamenjalo besedilo »jezik
zahtevanih dokumentov«.

In relation to both Appendix 12 & 13:

- Please confirm the 2 bonds (appendix 12 and 13) will not be double dipping due to Contract Price actually including
already component linked to Target Improvement (appendix 13)

TES confirms that certain claim could be made only either under Performance Security or under Performance Guarantee
Security, not under both (no double dipping). Performance Security thus does not cover the damages payments (or related)
Contractors obligations under Guaranteed Performance Commitments, i.e. under Chapter 5.5 of Technical Documentation.
TES potrjuje, da lahko dolo¢ena reklamacija velja samo za variino za dobro izvedbo ali samo za jamstvo za dobro izvedbo,
ne pa za oboje hkrati. Tako varscina za dobro izvedbo ne krije placil odskodnin ali podobnih obveznosti izvajalca v sklopu



obveznosti v zvezi z zajamceno izvedbo, to je v sklopu poglavja 5.5 tehni¢ne dokumentacije.

Datum objave: 02.10.2020 07:39
VPRASANJE

In relation to both Appendix 12 & 13:

- Please confirm the 2 bonds (appendix 12 and 13) will not be double dipping due to Contract Price actually including
already component linked to Target Improvement (appendix 13)

ODGOVOR

TES confirms that certain claim could be made only either under Performance Security or under Performance Guarantee
Security, not under both (no double dipping). Performance Security thus does not cover the damages payments (or related)
Contractors obligations under Guaranteed Performance Commitments, i.e. under Chapter 5.5 of Technical Documentation.

To clearly state this carve-out, the following wording will be inserted to Article 9.2 of the General Part, at the end of point ii.
of paragraph 4: (however, not covering failure by the Contractor to pay to the Owner any amount due under or in
connection with the Section 5.5 of the Technical Documentation (i.e. damages payable to the Owner), that is subject to
Article 9.3).

Additionally, for the same reason, Appendix 12 will be amended to state [Contractor]s obligations arising out of [final title
of the Contract] except [Contractor]s damages payment (or related) obligations arising out of [relevant sections of the
Contract]. opposite to Underlying Relationship.

TES potrjuje, da lahko dolo¢ena reklamacija velja samo za varééino za dobro izvedbo ali samo za jamstvo za dobro izvedbo,
ne pa za oboje hkrati. Tako varséina za dobro izvedbo ne krije placil odskodnin ali podobnih obveznosti izvajalca v sklopu
obveznosti v zvezi z zajamceno izvedbo, to je v sklopu poglavja 5.5 tehni¢ne dokumentacije.

Da bo izlocitev jasna, bomo v ¢len 9.2 splosnega dela vnesli naslednje besedilo na koncu tocke ii 4. odstavka (vendar pa ne
krije situacije, v kateri izvajalec ne plac¢a naroc¢niku vsote, ki je Ze zapadla v placilo v povezavi s tocko 5.5 tehnicne
dokumentacije (Skoda, ki jo placa narocnik), za katero velja ¢len 9.3).

Iz istega razloga bomo popravili Prilogo 12 tako, da bo vsebovala besedilo [izvajalceve] obveznosti, povezane s [koncni
naslov pogodbe], razen [izvajalcevega] placila odskodnine (ali povezanih) obveznosti, ki izhajajo iz [relevantnih delov
pogodbe], namesto temeljnega pogodbenega razmerja.

Datum objave: 02.10.2020 07:40
VPRASANJE
In relation to schedule 3 Security Criteria

This excel file has 3 columns for the answers, either Out of the box, Configurable or Custom Solution.
It seems the choices to answer is Y/N
Bidder is clear if Y/N is sufficient, and Owner will look into the offer to evaluate the questions or not.

Kindly please advise if the following approach (here for 2 random Criteria example) is good:

- Criteria: Describe your security and privacy practices. How do you ensure that your customer's personal information is
protected?

Bidder answer: Security and privacy practices are described in document xxxx

- Criteria: Describe how you handle data backups.

Bidder answer: backups are handled: 1) Action xxxx 2) Action yyyy

ODGOVOR

Schedule 3 is intended to be responded with a Yes/No answer followed by subsequent description on the Bidder's response
to justify the answer.

Na prilogo 3 se odgovori z odgovorom tipa da/ne, ki mu sledi opis ponudnikovega odgovora, s katerim se razloZi odgovor.



Datum objave: 05.10.2020 06:18

VPRASANIJE

Related to Appendix 2 of General Conditions, package 3 DCS, Bidder might be interested in buying back some of Owner 's
current DCS spare parts after DCS migration occurs. In case this is possible, kindly please confirm if an additional price row
to package 3 DCS could be added to reflect this possibility of buying back DCS parts

ODGOVOR

If the Contractor will be interested in doing so, it could, taking into account DCS migration, during the Term buy the existing
TES's DCS system as a whole (and not only certain spare parts from it). Appendix 2 of the General Part will be amended
accordingly to reflect this option.

Before end of Phase 2 TES will obtain an independent market valuation of DCS system and inform the qualified bidders
thereof. Either the Tenderer is interested or not in such a purchase, it shall clearly indicate this in Appendix 2. The price for
such purchase shall be the same as the existing DCS system market valuation and shall be netted against DCS migration
price. If the Tenderer is not interested in such a purchase, nevertheless for calculation and scoring purposes the market
valuation of the existing DCS system shall be deducted from the DCS migration price.

Glede prevoda odgovorov vezanih na materijo tehnicnega dela dokumentacije se zaradi specifik
tehnicnega izrazoslovja kot avtenticna Steje verzija odgovora v angleskem jeziku.



